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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-05 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Contracting Officer's Representative (W ACOR): 

William F. Swietlik 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone:202-566-1129 
Fax: 202-566-1053 
E-mail: swietlik. william@ epa. gov 

Alternate Work Assignment Contracting Officer's Representative (AWACOR): 

J ezebele Alicea-Virella 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233V 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1755 
Fax: 202-566-1053 
E-mail: alicea.jezebele@epa.gov 

Period of Performance (POP): September 26, 2016 through September 25, 2017 

Introduction: 

The 1972 Clean Water Act directs EPA to develop national regulations placing limits on the 
pollutants that are discharged by categories of industry to rivers and streams (termed "effluent 
guidelines") or to sewage treatment plants 1 (termed "pretreatment standards"). The Act also 
directs EPA to develop national regulations for new industrial facilities (termed "new source 
performance standards"). 

An additional critical component of the Act is that it requires EPA to periodically study and 
review existing effluent guidelines, pretreatment standards, and standards of performance for 
new sources and consider the need to develop regulations for industries not covered by a national 
regulation. These planning requirements are found in several sections of the Clean Water Act 

1 Also referred to as publicly owned treatment works or POTW s. 
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(CW A). Section 304(m) provides for an effluent guideline plan that contains three basic elements 
to be published on February 4, 1987 and biennially thereafter. 

First, EPA must establish a schedule for the annual review of existing effluent guidelines 
promulgated under Section 304(b), (i.e., limitations for existing direct dischargers) and for 
annual revision of the guidelines if appropriate (see Section 304(m)(l)(A)). Second, EPA must 
identify categories of sources that directly discharge toxic or non-conventional pollutants for 
which EPA has not published effluent limitations guidelines or new source performance 
standards (see Section 304(m)(l)(B)). Third, EPA must set a schedule for the establishment of 
national regulations for any categories identified in the second step, with a final promulgated 
regulation three years after identification in a national plan (see Section 304(m)(l)(C)). 

For indirect dischargers, Section 304(g) requires EPA to review at least annually and, if 
appropriate, revise the pretreatment standards EPA has promulgated under CW A Section 307. In 
addition, Section 307 (b) provides that EPA must promulgate pretreatment standards for 
categories of sources not subject to existing pretreatment standards if there is pass-through or 
interference at POTW s. As good government practice, EPA publishes the findings of its annual 
reviews of direct and indirect dischargers together in one document, the "Effluent Guidelines 
Program Plan." EPA publishes a preliminary Plan in odd-numbered years and publishes a final 
Plan in even-numbered years after public review on the preliminary Plan. 

Under this work assignment, ERG will provide technical support to EPA in conducting its 
Section 304/307 annual review of existing effluent guidelines and standards and identifying and 
evaluating new sources of wastewater discharges. In addition, ERG will provide support to EPA 
with the following tasks: 

Develop a work plan and provide bi-monthly and monthly progress reports; 
Develop an electronic schedule compatible with Microsoft Project; 
Develop a revised annotated timeline for completing the 2016 Annual Review 
Report (ARR) and guiding the 2017 Annual Review (AR) and developing the 
Final 2016 Effluent Guidelines Program Plan and Preliminary 2018 Plan; 
Prepare quarterly Quality Assurance reports; 
Provide technical support to EPA in evaluating industrial facilities or categories; 
Provide technical support to EPA for briefings and for public and industry 
outreach activities; and, 
Provide technical support to EPA for Section 304 activities, preparing and 
maintaining a record, and drafting support documents. 

During this work assignment, ERG will provide the following deliverables to EPA: 

Work plan and cost estimate; 
Bi-monthly and monthly progress reports; 
Any necessary revisions to the existing PQAPP, if required by EPA; 
Quarterly Quality Assurance reports; 
Detailed Investigations on Specific Industries Identified by EPA; 
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Analysis supporting Section 304 effluent guidelines review activities; 
Docket materials; and, 
Quick turnaround tasks. 

General Work Assignment Requirements: 

Deliverable Formatting and Terminology. Throughout this Work Assignment, ERG shall 
provide draft and final reports to EPA in electronic and hard copy formats. The W ACOR and 
contractor will use the terminology in this work assignment to improve the deliverable review 
process. See Attachment A. ERG shall discuss the computer file formats to be used for word 
processing, spreadsheet, database and graphics with the EPA Work Assignment Management 
(W ACOR) prior to file preparation. TheW ACOR will identify for ERG which documents will 
be posted on EPA's Effluent Guidelines webpage (http://epa.gov/guide/304m/index.html). 
These documents posted to the Effluent Guidelines webpage will need to be Section 508 
compliant.2 For planning purposes, ERG should assume that the following documents will be 
posted to EPA's Effluent Guidelines webpage: (1) the Annual Review Report for 2016 reviews, 
the Final2016 ELG Plan, the 2017 Annual Review Report, the Preliminary 2018 Effluent 
Guidelines Program Plan, and the Index and User's Guides for the dockets for the respective 
Plans. 

Travel. EPA anticipates a limited need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment (e.g., site visits activities, attending 
public meetings, attending scientific/technical conferences). ERG will provide specific travel 
details and costs in a request for travel approval submitted for W ACOR review and Contract 
Level Contracting Officer's Representative (Cl-COR) signature before each trip occurs (as 
specified by the contract per clause H.32). 

Confidential Business Information. ERG will, at all times, adhere to Confidential Business 
Information (CBI) procedures when handling industry information. ERG will manage all reports, 
documents, and other materials and all draft documents developed under this work assignment in 
accordance with the procedures set forth in its "Office of Science & Technology Confidential 
Business Information (OST-CBI) Application Security Plan," dated December 5, 2007 or its 
successor approved plans. See the CBI Task below for more details. 

Identification as Contracting Staff. To avoid the perception that contractor personnel are EPA 
employees, contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and visiting field sites. When speaking with the 
public ERG should refer all interpretations of policy to the W A COR. 

Limitation of Contractor Activities. ERG will submit drafts of all deliverables to the EPA Work 
Assignment Manager (WACOR) for review prior to submission of the final product. ERG will 
incorporate all WACOR comments into all final deliverables, unless otherwise agreed upon by 
the WACOR. ERG will adhere to all applicable EPA management control procedures as 
implemented by the EPA Contracting Officer (CO), CL-COR and W A COR. 

2 See http://www.epa.gov/epahome/accessibility.htm. 
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Deliverables. Major technical reports shall be subject to internal contractor peer review by an 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will be 
prepared with proper adherence to EPA style and format requirements. 

Deadlines. For the purpose of developing the work plan, ERG shall assume the deliverable due 
dates provided with each task. Most of the deadlines are associated with Agency milestones 
which are subject to change. Based upon past experience with the 304(m) planning process, any 
changes in schedule tend to result in extensions, rather than shorter schedules. In either case, if 
the schedule changes then the WACOR, CL-COR or relevant task manager will change the 
deliverable deadlines through written technical direction. The WACOR/CL-COR/TM also will 
use written technical direction to change a deadline if management requires any particular 
deliverable earlier than specified in the following tasks. For any deliverable, no deadline will 
extend beyond the W A period of performance. The following table provides a summary of the 
Agency milestones. 

Major Milestones 
Publication of the Final2016 Plan 

Publication of the 2016 Annual 
Review Report (ARR) 

Conducting the 2017 Annual Review 
Publication of Preliminary 2018 Plan 

Publication of the 2017 ARR 

Conferences, Meetings and Other Events: No single event under this Work Assignment is 
anticipated to exceed $20,000. The Contractor shall immediately notify the EPA Contracting 
Officer, CL-COR and W ACOR of any anticipated event involving support for a meeting, 
conference, workshop, symposium, retreat, seminar or training that may potentially incur 
$20,000 or more in cost during performance. Conference expenses are all direct and indirect 
costs paid by the government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, registration 
fees, ground transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 

Tasks: 

Task 1 - Program Management (PWS Section 3.0): 

ERG shall develop a work plan describing the necessary steps and estimated hours to complete 
each of the tasks included in this work assignment. The work plan shall also include a list of the 
key personnel to participate in the work assignment. ERG shall also estimate direct costs such as 

Page 4 of20 



travel, computer costs, typing, etc. 

ERG shall provide electronic copies of the monthly progress reports to theW ACOR and CL
COR. Each progress report shall describe the technical work and expenditures for the same time 
period as the corresponding invoice. The reports shall list by task the amount of work completed 
and include a table of hours by personnel for each task. The reports also shall identify any 
problems or difficulties. 

In addition to the monthly progress reports, ERG shall prepare monthly and mid-monthly status 
summaries (in a Microsoft Excel compatible format) to theW ACOR, CL-COR, and task 
managers. The monthly and mid-monthly status reports shall list the following information by 
task: budgeted LOE for each task, summaries of current and cumulative costs and LOE expended 
for the reporting period. The mid-monthly and monthly summaries of costs and expenditures 
LOE shall be provided prior to the progress report. 

ERG will prepare an annotated timeline for completing the Final2016 Plan, the 2017 annual 
review and for preparing the 2017 ARR and the Final2016 Effluent Guidelines Program Plan 
and conducting the 2016 annual review. This annotated timeline will describe the major 
elements of developing these materials or conducting these investigations from beginning to end 
and their timing and LOE. The WACOR will use the timeline to identify all major project tasks, 
track the project's progress, and coordinate all aspects of the project. ERG will update and 
revise the annotated timeline as needed. The time line will be used by EPA to help get the 304m 
planning process back on statutory schedule. 

TASK 1- DELIVERABLES 

Deliverable Deadline 

Work Plan • In accordance with contract requirements 

Progress Reports • Monthly 

Mid-Monthly Reports • Mid-monthly and monthly 

1st Draft - Draft Annotated Time line • 45 days from issuance of work assignment 

2nd Draft - Draft Annotated Timeline • 14 days from receipt of W ACOR comments 

1st Draft- Electronic Schedule (compatible with MS Project) • 45 days from issuance of work assignment 

2nd Draft- Electronic Schedule (compatible with MS Project) • 14 days from receipt of W ACOR comments 

Task 2- Quality Assurance (PWS Section 3.1): 

Task 2: Quality Assurance 

2.1 Background 

Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of 
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environmental data must have an approved Quality Assurance Project Plan (QAPP) in place 
prior to the commencement of the work. This includes both newly generated environmental data 
as well as that which is already existing. Examples of these environmental data operations are 
provided in Table 1-1 below. 

Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, or use 
of environmental data 
Item Examples 
Data Includes field sampling information (sample location information, flow measurements, temperature, pH, 

physical observations, etc.), laboratory measurements (e.g., chemical, physical, biological, radiological 
measurements), data collected from questionnaires, economic data, census data, and any other types 
of existing data (i.e., data generated for a different purpose or generated by a different organization) 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 
Data Includes field surveys, questionnaire surveys, literature searches, and third party data 
collection 
Data Includes data inspection, review, assessment, and validation 
evaluation 
Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and validation of 
analysis methods and models; database creation, data extraction, and data manipulation 
Data Use Any use of data to support EPA decisions, regulations, policy, publications, or tools (including effluent 

guidelines, 304(m) program, standards, environmental assessments, and models, tools, or reports 
disseminated by EPA to assist other organizations in implementing environmental programs) 

QAPPs are required for the development or revision of models and software that support the 
generation, collection, evaluation, analysis, or use of data. (A model is set of equations and 
assumptions used to predict unknown data.) When existing models are used as a tool to generate 
or evaluate data, the project QAPP must describe the model and explain how it will be used and 
how its output will be evaluated to ensure the modeling effort meets the overall quality 
objectives for the project. Development or revision of new models also must be supported by a 
QAPP that describes the objectives for the model, the quality criteria that will be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

2.2 QA Project Plan Requirements 

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for 
Contract EP-C-12-021. This PQAPP describes, in a single document, information that is not site 
or time-specific, but applies throughout the program (i.e., the duration of the contract). When 
tasked with preparing the PQAPP, the Contractor was informed that the PQAPP may need to be 
supplemented with project-specific details to support individual work assignments that involve the 
collection, generation, evaluation, analysis, or use of environmental data for which the PQAPP 
may not be applicable. As a result, the Contractor prepared a Supplemental QAPP (SQAPP) 
specific to the IWTT Project described in Task 8. Both the PQAPP and SQAPP have been 
approved by EPA and cover all activities envisioned under this work assignment. ). EPA has 
determined that the Contractor will continue operating under the existing PQAPP and SQAPP 
and that these two documents address the QA requirements for this work assignment. Table 1-2 
at the end of this Task demonstrates how the PQAPP/SQAPP address QA requirements for this 
work assignment. 
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The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise 
using existing environmental data (also known as "secondary data"). In support of this work 
assignment, the Contractor shall ensure that the work plan provides enough detail to clearly 
describe: 

• Specific objectives of the project(s) supported by this work assignment, including typical 
questions that must be answered when collecting and analyzing existing data to support the 
development ofEPA's biennial 304m plan. 

• The type of data to be gathered or used under this work assignment to support the project 
objectives-including data from search engines, federal databases, EPA databases-as a 
well as a rationale for when those databases are appropriate and what data available in each 
will support the project 

• The quality objectives needed to ensure the data will support the project objectives, and 
• The QA/QC activities to be performed to ensure that any results obtained are documented 

and are of the type, quality, transparency, and reproducibility needed. 

2.3 Additional QA Documentation Required 

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily 
identifiable section or appendix that discusses the quality of the data and any limitations on the 
use of the data with respect to their originally intended application. The EPA Quality Manual 
further requires Agency reports to be reviewed by the QA manager (or other authorized official) 
before publication to ensure that an adequate discussion of QA and QC activities is included. The 
purpose of the review is to ensure the reports provide enough information to enable a 
knowledgeable reader to determine if the technical and quality goals were met for the intended 
use of the data. Reports should include applicable statements regarding the use of any 
environmental data presented as a caution about possible misuse of the data for other purposes. 
For example, a Technical Support Document or Study Report must include a clear discussion of 
the quality management strategies (including the project goals and objectives, quality objectives 
and criteria, and QA/QC practices) that were employed to control and document the quality of 
data generated and used. These documents should also discuss any deviations from procedures 
documented in the EPA-approved QAPP(s) supporting the project, the reasons for those 
deviations, any impact of those deviations had on data quality, and steps taken to mitigate data 
quality issues. 

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, 
Study Reports, Analytical Methods) produced by the Contractor under this work assignment must 
include a discussion of the QA/QC activities that were performed to support the deliverable, and 
this discussion must provide a sufficient level of detail to allow the EAD QA Coordinator (or 
designee) to determine if the QA/QC strategies implemented for the project sufficiently support the 
intended use of the data. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
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from the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part 
of the contract-required monthly financial/technical progress report. 

2.4 Data Quality Actllnfonnation Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/ data reproducibility requirements, EPA plans 
to include QAPPs as part of any rulemaking record documentation to be made available to the 
public. (This includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs 
as confidential; if the Contractor chooses to do so, the Contractor shall submit a public version 
and a confidential version at the time the QAPP is submitted for approval by EPA. The public 
version shall be included in the public docket for the applicable rulemaking (or other docket 
record), and the confidential version shall be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that theW ACOR can easily identify the areas 
that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of the WACOR through technical directives, the Contractors may 
be requested to prepare pre-dissemination review checklists as described in Section 5.5 of the 
Office of Water - Quality Management Plan, February 2009. 
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ERG. EPC12021, FY2017 Work Assignment 4-05: QA CHECKLIST-- Justification for Use of an 
E . . PQAPP f h Q I" D . f P . h R I E . . D XIStmg ort e ua 1ty ocumentat1on or ro1ects t at ely on XIStmg at a 

Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

A1. Title & Approval Sheet 
Project title X 
Organization's name X 
Effective date and/or version identifier X 
Dated signature of Organization's project X 
manager 
Dated signature of Organization's QA X 
manager 
Other signatures, as needed (e.g., EAD X 
Project Officer, EAD QA Coordinator) 
Revision History X 

A2. Table of Contents 

Includes sections, figures, tables, X 
references, and appendices 
Document control information indicated X 
(when required by the EPA Project 
Manager and QA Manager) 

A3. Distribution List 
Includes all individuals who are to X 
implement or otherwise receive the QAPP 
and identifies their organization 

A4. Project/Task Organization 
Identifies key individuals with their X 
responsibilities (e.g., data users, decision 
makers, project QA manager, 
Subcontractors, etc.) and contact info. 
Organization chart shows lines of authority X 
& reporting responsibilities 
Project QA manager position indicates X 
independence from unit collecting/using 
data 

AS. Problem Definition/Background 
Clearly states problem to be resolved, X 
decision to be made, or hypothesis to be 
tested 
Identifies project objectives or Qoals X 
Historical & background information X 
Cites applicable technical, regulatory, or X 
program-specific quality standards, 
criteria, or objectives 

A6. Project/Task Description 
List measurements to be made/data to X 
obtain 
Notes special personnel or equipment X 
requirements 
Provides work schedule X 

A7. Overall Quality Objectives & Criteria 
States overall quality objectives and limits X 
needed to support the project goals and 
objectives cited in A5 

AS. Special Training Requirements/ 
Certifications 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

Identifies specialized skills, training or X 
certification requirements 
Discusses how this training will be X 
provided/the necessary skills will be 
assured and documented 

A9. Project-level Documents & Records 
Describes process for distributing the X 
approved QAPP and other planning 
documents (and updates) to staff 
Identifies final work products that will X 
result from the project 
Describes the process for developing, X 
reviewing, approving, and disseminating 
the final work products and individuals 
responsible for these processes 
81. Data Needs 

Detailed list/description of the specific X For IWTI SQAPP applies 
data elements needed to support project 
Qoals 
Description of the scope of the data X For IWTI SQAPP applies 
elements that you need (e.g., data 
supporting specific treatment options vs. 
the full range of options, data supporting 
the entire country vs. a specific 
geographic region) 
If project includes development or X For IWTI SQAPP applies 
update of a project database, QAPP 
identifies and defines each database 
field 

82. Potential Data Sources 

Identifies and describes potential X For IWTI SQAPP applies 
sources of the existing data needed 
(e.g., photographs, topographical maps, 
facility or state files, census data, 
meteorological data, publications, etc.) 
and the rationale for their use 
If literature searches are used, X 
describes the search engines that will 
be used and key search terms 
If databases or models will be used, X For IWTI SQAPP applies 
describe the database (or model) in 
terms of who developed it and operates 
it and the type of data it contains 
For other potential sources, describe the X For IWTI SQAPP applies 
potential sources & rationale for 
considering or using each one 

83. Criteria for Selecting Data Sources 
Identifies each criterion that will be used X For IWTI SQAPP applies 
to determine if the candidate data 
sources listed in B2 will meet your 
needs, and how each criterion is 
defined. (Criteria vary by project; 
examples include reliability, age, 
applicability, quantity, format, and 
others) 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

Explains rating system used to evaluate X 
source aqainst each criterion 

84. Data Value Selection Approach 
For data sources that meet the criteria X For IWTI SQAPP applies 
identified in 83: Describes the criteria 
and procedures that will be used to 
determine which value(s) identified in 
the acceptable sources are most 
appropriate for use in the project 
For data that do not meet these pre- X For IWTI SQAPP applies 
established criteria but are the only data 
available, explains how the decision to 
use such data will be made and 
documented 

85. Resolving Data Gaps 
Describes the process for identifying X 
and addressing data gaps that still exist 
after candidate data sources have been 
evaluated and appropriate data values 
have been identified 
Describes the process that will be used X 
to address any new data needs 
revealed during the data gathering 
process (i.e., additional data elements 
not previously considered) 

86. Data Gathering Documentation 
and Records 

Describes how results of the source X For IWTI SQAPP applies 
selection and the data value selection 
will be documented, including any 
sources or values that were rejected 
and the rationale for not using them 
For data that are deemed acceptable X For IWTI SQAPP applies 
and that will be used, explains how each 
data element will be associated to its 
original source citation (i.e., 
bibliographic information, telephone 
contact reports, email messaqes, etc.) 

C1. Standardization of Data Elements 
Describes the process to ensure that X 
units and other key measures are 
captured and standardized (or otherwise 
made comparable) in the database 
If the project requires that all fields be X 
standardized to a single set of units 
(e.g., US dollars for economic data, 11g/L 
for chemical data), identifies the 
standard units that will be required for 
each data element 
Identifies the procedures for converting X 
data reported in other units to the 
standardized units, including any 
rounding or truncating procedures, and 
procedures for ensuring these 
conversions are performed correctly 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

If standardization of data elements is not X 
needed, explains the process for 
ensuring that data presented in varying 
units are comparable enough for use in 
the project and that project staff 
members and other data users will be 
able to readily identify differences in 
units 

C2. Data Entry 
Explains the process for manually X For IWTI SQAPP applies 
entering selected data into the project 
database, who will be responsible for 
such data entry, and the QC strategies 
that will be used to ensure that the 
database accurately and completely 
captures the data as presented in the 
oriQinal source 

C3. Merging or Uploading Electronic 
Data from Existing Sources 

If data are available electronically and X For IWTI SQAPP applies 
will be uploaded or merged into the 
project database: describes the 
procedures that will be followed to 
ensure that errors are not introduced 
during the upload/merge process and 
that the final database reflects the 
original dataset(s) 

C4. Data Review 
Describes the process for ensuring that X For IWTI SQAPP applies 
the data have been recorded, 
transmitted, and processed correctly 

C5. Data Storage and Manipulation 
Describes how the existing data will be X For IWTI SQAPP applies 
stored 
Describes who will be responsible for X For IWTI SQAPP applies 
access to and maintenance of the 
stored data 
Describes how the existing data will be X For IWTI SQAPP applies 
incorporated with other project data to 
support the project goal/decision to be 
made 
Describes the QC strategies that will be X For IWTI SQAPP applies 
employed to ensure that the integrity of 
the data is not compromised during data 
storage, access/retrieval, updates, or 
other manipulation 

D1. Data Quality Verification and Data 
Quality Reporting 

Describes the process for verifying that X For IWTI SQAPP applies 
the final set of data meets the overall 
criteria oriqinally specified for the project 
Describes how these determinations will X For IWTI SQAPP applies 
be documented and reported 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

For data that don't meet the pre- X For IWTI SQAPP applies 
established specifications, explains the 
process for determining if they are 
usable and how such decisions will be 
documented 

D2. Use/Analysis of the Existing Data 
Provides details regarding the exact X For IWTI SQAPP applies 
means in which the data will be used to 
meet project objectives 
Includes an explanation or list of the X For IWTI SQAPP applies 
information to be calculated and the 
data elements that will be used to make 
those calculations 
Includes applicable calculations and X For IWTI SQAPP applies 
equations (if known) or explanations of 
how they will be developed 
Includes plans for excluding outliers 

D3. Methodology Documentation and 
Conceptual Review 

If exact methodologies for analyzing the X For IWTI SQAPP applies 
data will need to be developed or 
modified during the course of data 
analysis, explains the process by which 
such methodologies will be 
documented, who is responsible for 
reviewing/ approving their use, and how 
the methodologies will be checked to 
ensure they yield the desired products 

D4. Technical Review of the Data 
Analysis 

Describes activities that will be used to X For IWTI SQAPP applies 
ensure the data analyses are being 
implemented as specified and will 
support project objectives 
Explains procedures for identifying and X For IWTI SQAPP applies 
notifying appropriate personnel if 
changes to the originally planned 
procedures are warranted, and the 
process for approving, documenting and 
implementinQ such chanQes 

D5. Final Verification of Data Analysis 
and Reconciliation with User 
Requirements 

Describes the process for reviewing the X For IWTI SQAPP applies 
final work product to ensure that the 
work was generated in accordance with 
the QAPP, and that the work product 
addresses the overall project goals and 
objectives 
Describes how the results of this X For IWTI SQAPP applies 
assessment will be documented 
Describes how any limitations of the X For IWTI SQAPP applies 
data or data analyses that were used to 
prepare the final work product will be 
documented and communicated 

Page 13 of 20 



Deliverables and schedule under Task 2 

TASK 2- DELIVERABLES 

Deliverable Deadline 

SQAPP 
• 10 days after notification by the W ACOR and or 
QAC that an SQAPP is needed. 

Revisions based on EPA feedback • 7 days after receipt of EPA feedback. 

Final SQAPP for this Work Assignment • 5 days after EPA feedback 

PQAPP/SQAPP progress reports • Monthly 

Task 3 - Completion of 2016 Annual Review Report (ARR) (PWS Section 3.6) 

ERG shall support EPA in completing the 2016 304m Annual Review Report (ARR). ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
2016 ARR. ERG shall provide support in writing, formatting, proofing, editing and reviewing 
the draft report to create a final report. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts, 
including 508 formatting of all necessary documents. 

ERG shall also finish assembling all information for the public and confidential records for the 
2016 annual review. ERG shall coordinate with the Office of Water Docket office to ensure the 
record will meet the docket's requirements including any Federal Docket Management System 
(FDMS) requirements. 

TASK 3- DELIVERABLES 

Deliverable Date 

Complete the 2016 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the WACOR with a final draft of the 2016 ARR 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document the WACOR. 

Provide the Final2016 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 4 -- Preparation and Publication of the Preliminary 2016 Final Plan (PWS Section 
3.6) 

ERG shall support EPA in writing and completing the Final2016 ELG Plan. ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
Final 2016 Plan. ERG shall provide support in writing, formatting, proofing, editing and 
reviewing and revising the draft of the Plan. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts about 
the Plan. 
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ERG shall also finish assembling all information for the public and confidential records for the 
Final 2016 Plan. ERG shall coordinate with the Office of Water Docket office to ensure the 
record will meet the docket's requirements including any FDMS requirements. 

TASK 4- DELIVERABLES 

Deliverable Date 

Draft the Final. 2016 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the W ACOR with a draft of the Final Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Compile, address and respond to all public comments from • According to a schedule developed by ERG and 
the Final2016 Plan approved by the W ACOR. 
Respond to W ACOR/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the document the WACOR. 

Task 5 - Conduct of the 2017 Annual Review AR) and Preparation of the 2017 Annual 
Review Report (ARR) (PWS Section 3.6) 

ERG shall support EPA in completing the 2017 304m annual review and in preparing the 2017 
Annual Review Report (ARR). The 2017 annual review is to be completed using methods and 
approaches agreed upon by the W A COR. ERG shall complete the preparation of all necessary 
supporting documentation, data and information for the 2017 annual review and the ARR. ERG 
shall provide support in writing, formatting, proofing, editing and reviewing the draft report to 
create a final report. ERG shall provide support for the publication, web posting and possible 
sharing of information in public meetings and other outreach efforts, including 508 formatting of 
all necessary documents. 

ERG shall also finish assembling all information for the public and confidential records for the 
2017 review. ERG shall coordinate with the Office of Water Docket office to ensure the record 
will meet the docket's requirements including any FDMS requirements. 

TASK 5- DELIVERABLES 

Deliverable Date 

Complete the 2017 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide theW ACOR with a final draft of the 2017 ARR 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document the WACOR. 

Provide the Final2017 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 6 - Preparation and Publication of the Preliminary 2018 Plan (PWS Section 3.6) 

ERG shall support EPA in preparing the Preliminary 2018 ELG Plan. ERG shall complete the 
preparation of all necessary supporting documentation, data and information for the Preliminary 
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2018 Plan. ERG shall provide support in writing, formatting, proofing, editing and reviewing 
and revising the draft Plan. ERG shall provide support for the publication, web posting and 
possible sharing of information in public meetings and other outreach efforts about the Plan, 
including 508 formatting of all necessary documents. 

ERG shall also assemble all information for the public and confidential records for the 
Preliminary 2018 Plan. ERG shall coordinate with the Office of Water Docket office to ensure 
the record will meet the docket's requirements including any FMDS requirements. 

TASK 6- DELIVERABLES 

Deliverable Date 

Draft the Preliminary 2018 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the WACOR with a draft of the Preliminary 2018 • According to a schedule developed by ERG and 
Plan approved by the W ACOR. 
Respond to W ACOR/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the Preliminary 2018 Plan the WACOR. 
Provide the final draft of the Preliminary 2018 ELG Plan • According to a schedule developed by ERG and 
ready for publication approved by the W ACOR. 

Task 7- Conduct and Prepare Other Studies and Investigations as Needed (PWS Sections 
3.2, 3.5 and 3.6) 

ERG shall provide support for the implementation of existing and potentially revised effluent 
guidelines rulemakings, including preliminary category reviews, Preliminary Studies and other 
investigations of industry discharges as needed and identified by EPA and from the annual 
reviews. For other studies and investigation planning purposes ERG should assume ten 
investigations and other studies will be necessary during the performance period. ERG shall also 
support other ongoing investigations such as nanomaterials, pesticides, the DMR/TRI 
Comparison, the review of international industrial discharge databases, TSCA Work Plan 
Chemicals, nutrient discharges by industry, old ELG analyses, etc. as directed by the W A COR. 

TASK 7- DELIVERABLES 

Deliverable Date 

Drafts of other studies and investigations as needed. 
According to a schedule developed by ERG and 
approved by the W ACOR. 

Final reports/memos for other studies and investigations 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 8- Industrial Wastewater Treatment Technology (IWTT) and Historic ELG Access 
(HELGA) Databases (PWS Section 3.5) 

ERG shall provide technical support for the continued development and ongoing implementation 
of databases for the support of 304m planning and ELG implementation, including the IWTT 
Database and the HELGA Database. Specifically, ERG will help with the preparation of the 
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databases where necessary, coordinate with other contractors, share data and information for 
populating the databases, support ongoing collection of data and information to go into the 
databases, and assist with public outreach and communication as directed by theW ACOR and 
Task Manager. 

TASK 8- DELIVERABLES 

Deliverable Date 

Ongoing population of IWTT and HELGA 
Ongoing, with Technical Direction from 
WACORandTM 

Completion of IWTT database reports and formats 
According to a schedule developed by ERG and 
approved by the W ACOR and TM. 

Preparing the IWTT Database for public access 
According to a schedule developed by ERG and 
approved by the W ACOR and TM. 

Revising, if needed, the HELGA Database based on EPA According to a schedule developed by ERG and 
input approved by the W ACOR and TM 

Task 9 - General Effluent Guidelines Implementation Support and Technical Support 
(PWS Section 3. 7) 

ERG shall provide technical support for the implementation of existing effluent guidelines 
rulemakings. Specifically, ERG will help with the preparation of guidance documents supporting 
the implementation of the existing effluent guidelines. For planning purposes ERG should 
assume ten technical memos supporting existing effluent guidelines. Preparation of these ten 
technical memos will likely involve the review of current permits and fact sheets, DMR data, and 
other facility specific information. 

ERG will provide technical support to the EPA in responding to inquiries from other EPA 
offices, stakeholders, and permitting authorities in implementing existing effluent guidelines. 
For planning purposes ERG should assume twelve requests of varying effort will be required by 
EPA during the period of performance. 

ERG will prepare materials identified by the W ACOR through written technical direction to 
support Agency briefings as well as EPA's 304(m) outreach activities to the public and to 
industry. These materials may include presentations, reports, brochures, leaflets, and posters. 

ERG shall provide supporting information for briefings and support on FOIAs (i.e. locating and 
supplying the WACOR or CL-COR with relevant information to be used in the Agency's 
response to the FOIA) as directed in writing by the WACOR or CL-COR. For purposes of the 
workplan, ERG shall assume that it will support three FOIA requests and three briefings. 

ERG may be required to attend outreach activities or ship materials on a case-by-case basis as 
required by the W A COR's technical direction. ERG will submit detailed plans and approaches 
upon receipt of technical direction from the W A COR. ERG will submit materials to EPA for 
review and approval prior to their implementation. When conducting outreach activities, ERG 
personnel will clearly identify themselves as contractor employees both orally and via the use of 
identification badges. Typically ERG will be required to provide products within two weeks or 
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less. 

TASK 9- DELIVERABLES 

Deliverables Deadline 

Ten Technical Memos Supporting Existing Effluent Guidelines • By written technical direction. 

Twelve Technical Support Actions For EPA Offices, Stakeholders, And 
• By written technical direction. Permitting Authorities In Implementing Existing Effluent Guidelines 

Presentations, Reports, Brochures, Leaflets, And Posters • By written technical direction. 

Briefing I FOIA Support • Requests to be supplied within 
14 days 

Task 10- CBI Procedures (PWS Section 3.7) 

During the course of the work assignment, ERG will be accessing and evaluating CBI. As such, 
ERG shall adhere to EPA's CBI policy and procedures as described in the contract statement of 
work, Section 1.2. ERG must maintain CBI security clearance to use CBI information (Refer to 
Section H of the schedule for security requirements and 70 FR 9070; February 24, 2005). ERG 
will not disclose any CBI to anyone other than EPA without prior written approval from the 
WACOR. ERG shall utilize CBI information in accordance with contract requirements and 
limitations to include using the "Office of Science & Technology Confidential Business 
Information (OST-CBI) Application Security Plan," dated August 1, 2011 or its successor 
approved plans. 

TASK 10- DELIVERABLES 

Deliverable Deadline 

A CBI program in compliance with the requirements of the contract and the • Ongoing 
requirements of ERG's CBI Plan. 

Task 11 - EJScreen (PWS Section 5.0) 

ERG will provide ongoing support for developing the new water indicator for EJSCREEN in 
conjunction with OEJ and the TRI program and their respective contractors. ERG shall also 
provide technical support to EPA at workgroup meetings and provide support to assist EPA in 
implementing the new water indicator once drafted, and supporting any public information 
dissemination. 

TASK 11 - DELIVERABLES 

Deliverable Deadline 

Prepare the enhanced Water Indicator 
According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide ongoing support for briefing OW management, OEI According to a schedule developed by ERG and 
and OEJ approved by the W ACOR. 
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Assist EPA in making revisions to the new indicator given According to a schedule developed by ERG and 
EPA feedback approved by the W ACOR. 

Develop final data inputs for the Water Indicator for EJScreen 
According to a schedule developed by ERG and 
approved by the W ACOR. 

Technical support to EPA at workgroup meetings Ongoing 

Task 12- Records Management (PWS Section 3.7) 

This task requires ERG to complete any unfinished records management work started under the 
previous work assignment. As EAD's prime technical contractor for many years, the Contractor 
has stored and managed confidential (CBI) and nonconfidential (non-CBI) records for numerous 
rulemakings and other EAD activities. After conducting reviews in 2012 and 2014, the 
Contractor reported possessing records for, among others, the following (docket numbers 
included, if appropriate): 

Concentrated Animal Feeding Operations (CAFOs): EPA-HQ-OW-2002-0025 and EPA-HQ
OW-2005-0037 
Coal Mining (Western Remining): W-99-13 
Coastal Oil and Gas 
Pharmaceutical Manufacturing: OW-2003-007, plus a 0911998 rule for which there was no 
docket number 
POTW Study 
Synthetic-based Drilling Fluids 
Airport Deicing: EPA-HQ-2004-0038 
Iron and Steel: W-00-25 II and EPA-OW-2002-0027 
Pulp and Paper: no docket numbers for 0411998 rule or 0811998 amendment 
Alaska Cruise Ships 
Metal Products and Machinery Project File 

Since the dockets above are now inactive, it is appropriate to properly archive those records 
which should be preserved and to destroy those records for which EAD no longer has any need 
of retention. As a general matter, EAD tasks the Contractor with disposal of any non-CBI found 
in the records listed above. The only non-CBI records that may be retained, at EAD's direction, 
are those which may be used to assemble future historic ELG databases. 

Any CBI in the records above will be handled one of two ways: either destruction or preparation 
for transfer to the Federal Records Center (FRC). Any CBI non-docket items shall be destroyed, 
with their CBI cover sheets retained and delivered to EAD if the CBI passed through EAD. CBI 
docket items, on the other hand, will be prepared for delivery to the FRC, on a docket-by-docket 
basis. The Contractor will prepare indices in MS Word and Adobe Acrobat formats for each box 
of such CBI records. Once completed, the Contractor will arrange for delivery of the boxes to 
EAD. 
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TASK 12- DELIVERABLES 

Deliverable Deadline 

Completing Disposal of non-CBI According to a schedule developed by ERG and 
approved by the W ACOR and TM. 

Completing Destruction of CBI non-records 
According to a schedule developed by ERG and 
approved by the W ACOR and TM. 

Completing Boxing and Delivery of CBI records to EAD, According to a schedule developed by ERG and 

properly boxed and indexed approved by the W ACOR and TM. 
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United States Environmental Protection Agency 
Work Assignment Number 

4-05 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Eval of Industrial Dischargers 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 09/26/2016 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
09/26/2012 To 09/25/2017 
This Action: $609,910.00 6,250 

Total: $609,910.00 6,250 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/06/2016 Cost/Fee $609,910.00 LOE: 6, 250 

Cumulative Approved: Cost/Fee $609,910.00 LOE: 6, 250 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number: 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-05 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Eval of Industrial Dischargers 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/13/2017 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number: 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-05 

Amendment 1 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Contracting Officer's Representative (WACOR): 

William F. Swietlik 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1129 
Fax: 202-566-1053 
E-mail: swietlik.william@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A W ACOR): 

Jezebele Alicea 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233U 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1755 
Fax: 202-566-1053 
E-mail: alicea.jezebele@epa.gov 

Period of Performance: January 13, 2017 through September 25, 2017 

Purpose: The purpose of this amendment is to add Tom Born and Steve Whitlock as Task Managers for 
directing studies by the contractor on investigating Perfluorinated Compounds (PFCs) and Food 
Manufacturing, and on Nutrients, respectively, under Task 7. Nothing else is being changed. 

New Task Managers for Task 7: 

Work on PFCs and Food Manufacturing: 
Tom Born 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233X 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1001 
Fax: 202-566-1053 
E-mail: born.thomas@epa.gov 

Work on Nutrients: 
Steve Whitlock 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233U 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1541 
Fax: 202-566-1053 
E-mail: whitlock.steve@epa.gov 



United States Environmental Protection Agency 
Work Assignment Number 

4-05 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Eval of Industrial Dischargers 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 09/26/2016 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
09/26/2012 To 09/25/2017 
This Action: $609,910.00 6,250 

Total: $609,910.00 6,250 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/06/2016 Cost/Fee $609,910.00 LOE: 6, 250 

Cumulative Approved: Cost/Fee $609,910.00 LOE: 6, 250 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number: 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-29 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Steam Elec ELG Reg Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/29/2016 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Ronald Jordan Branch/Mail Code: 

Phone Number: 202-566-1003 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-29 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Contracting Officer's Representative (WACOR): 

Ronald Jordan 
USEP A Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 

Phone: 202-566-1003 
Fax: 202-566-1053 
E-mail: jordan.ronald@epa.gov 

Period of Performance: September 29, 2016 through September 25, 2017 

Introduction: 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants 
that are discharged by categories of industry to rivers and streams or to sewage treatment plants. 
During previous option periods, the contractor collected and analyzed information that EPA used 
to develop effluent limitations and guidelines (ELGs) for the steam electric power generating 
point source category, which were signed by the Administrator on September 30, 2015. This 
work assignment supports EPA's post-promulgation activities for the steam electric power 
generating effluent guidelines and other related activities associated with steam electric power 
generation at industrial facilities or industrial activities that are similar to steam electric 
processes. 

Key tasks under this work assignment include: 

• Providing technical support for outreach and implementation activities, including public 

meetings and NPDES permit writer training. 

• Assisting in litigation including evaluating technical issues raised in litigants' merit 

briefs. 

• Reviewing FDF variance requests and evaluating the information submitted as it relates 

to information in the record for the ELGs. 

• Providing technical support in reviewing and responding to Freedom of Information Act 

requests. 

Page 1 of 14 



• Compiling information characterizing operations and wastewater discharges at industrial 

non-utilities and other operations similar to steam electric processes. 

• Investigating technologies available for treating wastewater from mines, particularly 
abandoned mines in the western U.S. 

II- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by theW A COR. The EPA 
W ACOR and contractor will use the terminology defined in Attachment A to improve the 
deliverable review process. The contractor shall discuss the computer file formats to be used for 
word processing, spreadsheet, database and graphics with the EPA W ACOR prior to file 
preparation. 

In addition, the EPA W ACOR will identify for the contractor which documents will be posted on 
EPA's Effluent Guidelines webpage 
(http://water.epa.gov/scitech/wastetech/guide/steam index.cfm). These documents posted to the 
Effluent Guidelines webpage must be Section 508 compliant. 1 

Travel 

Non-local travel by the contractor employees or subcontractors will be required to support the 
scope of this work assignment. The contractor shall provide specific travel details and costs for 
any travel directly chargeable under this W A and must submit it for travel approval by the 
W ACOR and the Contract Level Contracting Officer's Representative (CL-COR) before each 
trip occurs (as specified by the contract per clause H.32). 

Under this W A, EPA staff is planning to attend the International Water Conference on 
November 6-10, 2016 in San Antonio, Texas. For planning purposes, the contractor shall include 
one staff attending this conference to support EPA. The contractor shall also assume, for 
planning purposes, that there will be one site visit trip to a power plant in the southeastern U.S. 
and one trip to West Virginia to support NPDES permit writer training. 

Event Expenses Not to Exceed $20,000 

No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the EPA Contracting Officer (CO), Cl-COR and WACOR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $20,000 or more in cost during performance. 

Conference expenses are all direct and indirect costs paid by the government and include any 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the CO. 

Confidential Business Information 

During the course of the work assignment, the contractor will be accessing and evaluating CBI. 
The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Office of Science & Technology Confidential Business 
Information (OST -CBI) Application Security Plan" (August 1, 2011) or its successor approved 
plans. 

Identification as Contracting Staff 

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to the EPA W A COR. 

Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the EPA W ACOR for review prior to 
submission of the final product. The contractor shall incorporate all EPA W ACOR comments 
into all final deliverables, unless otherwise agreed upon by the EPA W A COR. The contractor 
will adhere to all applicable EPA management control procedures as implemented by the CO, 
Cl-COR and W ACOR. 

Deliverable Due Dates 

For developing this W A workplan, the contractor shall assume the deliverable due dates in the 
tables for each task presented further. TheW ACOR needs to provide to the contractor technical 
direction where deliverable dates are not specified in tables. Major technical deliverables shall be 
subject to internal contractor peer review by an expert(s) not directly involved in the mainstream 
Work Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and 
format requirements. 
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III- Tasks 

Task 1 - Program Management (PWS Section 3.0) 

The contractor shall develop a detailed workplan that outlines the approach and methodology 
necessary for each task identified in this work assignment. The workplan shall specify the 
necessary steps for each task; list of the personnel projected to participate; direct and indirect 
costs such as labor, and travel; and estimated hours and budget by task and deliverables to 
complete this work assignment. The workplan shall be submitted to the EPA PO and EPA 
W ACOR by 15 days after receiving the work assignment. 

The contractor shall prepare and submit electronic monthly progress reports to the EPA WACOR 
and EPA PO. This progress report will document the costs incurred and work performed during 
the previous accounting period, and the work planned for the current accounting period. 

In addition to a monthly progress report, the contractor shall prepare mid-monthly and monthly 
status summaries to the EPA WACOR and EPA PO. The mid-monthly and monthly status 
reports shall list the following information by task: summaries of costs and LOE expended for 
the reporting period; a table of hours by personnel for each task; and the cumulative hours (LOE) 
and dollars (and the percentage of each) expended for each task. The mid-monthly and monthly 
summaries of costs and expenditures LOE shall be provided prior to the progress report. These 
reports and summaries shall use a format similar to that used by the contractor to report such 
information for work assignment 3-29. The contractor shall inform the EPA CO, PO and 
WACOR in writing when 50%, 75%, and 90% of the allocated hours or dollars have been 
expended. 

TASK 1- DELIVERABLES 

Deliverable Due Date 

Workplan 15 days from issuance of work assignment 

Monthly Progress Reports Monthly 

Monthly & Mid-monthly Status Summaries Mid-monthly and monthly 

Task 2 - Quality Assurance (PWS Section 3.1) 

This work assignment includes continuing certain tasks for the steam electric effluent guidelines 
and related activities that were initiated under WA 3-29. As such, the previously approved 
QAPP (Revision 4, dated April 2013) applies to the tasks covered by this work assignment. In 
addition, the contractor shall evaluate whether revisions to the QAPP are warranted and 
communicate such potential changes with the W A COR. Should revisions to the QAPP be 
determined to be necessary, the W ACOR will issue a technical direction establishing the delivery 
date for a revision QAPP. 
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2.1 Background 
Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of 
environmental data must have an approved Quality Assurance Project Plan (QAPP) in place 
prior to the commencement of the work. Examples of these environmental data operations are 
provided in Table 1-1 below. 

Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data 

Item Examples 
Data Includes field sampling information (sample location information, flow 

measurements, temperature, pH, physical observations, etc.), laboratory 
measurements (e.g., chemical, physical, biological, radiological measurements), 
data collected from questionnaires, economic data, census data, and any other 
types of existing data (i.e., data generated for a different purpose or generated by a 
different organization) 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party 
collection data 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, 
analysis and validation of methods and models; database creation, data extraction, and data 

manipulation 

Data Use Any use of data to support EPA decisions, regulations, policy, publications, or 
tools (including effluent guidelines, 304(m) program, standards, environmental 
assessments, and models, tools, or reports disseminated by EPA to assist other 
organizations in implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that 
support the generation, collection, evaluation, analysis, or use of data. (A model is set of 
equations and assumptions used to predict unknown data.) When existing models are used as a 
tool to generate or evaluate data, the project QAPP must describe the model and explain how it 
will be used and how its output will be evaluated to ensure the modeling effort meets the overall 
quality objectives for the project. Development or revision of new models also must be 
supported by a QAPP that describes the objectives for the model, the quality criteria that will be 
applied to the model, and the procedures for evaluating whether the model meets those criteria. 

2.2 QA Project Plan Requirements 

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for 
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Contract EP-C-12-021. This PQAPP describes, in a single document, information that is not site 
or time-specific, but applies throughout the program (i.e., the duration of the contract). When 
tasked with preparing the PQAPP, the Contractor was informed that the PQAPP may need to be 
supplemented with project-specific details to support individual work assignments that involve the 
collection, generation, evaluation, analysis, or use of environmental data. 

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise 
using existing environmental data (also known as "secondary" use of data). However, EPA has 
determined that the Contractor is operating under the existing PQAPP and that the PQAPP 
addresses QA requirements for this work assignment. 

In support of this work assignment, the Contractor shall ensure that the work plan provides 
enough detail to clearly describe specific objectives of the project(s) supported by this work 
assignment, including typical questions that must be answered when collecting and analyzing 
existing data to support effluent limitations and guidelines industry rulemaking. 

• The type of data to be gathered or used under this work assignment to support the project 
objectives-including data from search engines, federal databases, EPA data bases-as a 
well as a rationale for when those databases are appropriate and what data available in each 
will support the project 

• The quality objectives needed to ensure the data will support the project objectives, and 
• The QA/QC activities to be performed to ensure that any results obtained are documented 

and are of the type, quality, transparency, and reproducibility needed. 

2.3 Additional QA Documentation Required 

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily 
identifiable section or appendix that discusses the quality of the data and any limitations on the 
use of the data with respect to their originally intended application. The EPA Quality Manual 
further requires Agency reports to be reviewed by the QA manager (or other authorized official) 
before publication to ensure that an adequate discussion of QA and QC activities is included. The 
purpose of the review is to ensure the reports provide enough information to enable a 
knowledgeable reader to determine if the technical and quality goals were met for the intended 
use of the data. Reports should include applicable statements regarding the use of any 
environmental data presented as a caution about possible misuse of the data for other purposes. 

For example, a Technical Support Document or Study Report must include a clear discussion of 
the quality management strategies (including the project goals and objectives, quality objectives 
and criteria, and QA/QC practices) that were employed to control and document the quality of 
data generated and used. These documents should also discuss any deviations from procedures 
documented in the EPA-approved QAPP(s) supporting the project, the reasons for those 
deviations, any impact of those deviations had on data quality, and steps taken to mitigate data 
quality issues. 
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In support of this Agency requirement, all major deliverables (e.g., Technical Support 
Documents, Study Reports, Analytical Methods) produced by the Contractor under this work 
assignment must include a discussion of the QA/QC activities that were performed to support the 
deliverable, and this discussion must provide a sufficient level of detail to allow the EAD QA 
Coordinator (or designee) to determine if the QA/QC strategies implemented for the project 
sufficiently support the intended use of the data. Upon receipt, the EPA W ACOR will review 
each applicable report and certify whether the Contractor has adhered to the QA requirements 
documented in the Contractor's PQAPP. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
from the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part 
of the contract-required monthly financial and technical progress report. 

2.4 Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/ data reproducibility requirements, EPA plans 
to include QAPPs as part of any rulemaking record documentation to be made available to the 
public. (This includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs 
as confidential; if the Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., 
public) version and an unsanitized (i.e., confidential) version at the time the QAPP is submitted 
for approval by EPA. The sanitized version shall be included in the public docket for the 
applicable rulemaking (or other docket record), and the unsanitized version shall be included in a 
non-public (i.e., confidential) portion of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that the EPA WACOR can easily identify the 
areas that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of the EPA W ACOR, the Contractors may be requested to prepare 
pre-dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009. If this is required, the EPA W ACOR shall notify the 
Contractor through written technical direction. 
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Tasks included in this work assignment are continuing work for the steam electric effluent 
guidelines that was covered by the QAPP approved on April2013. 

TASK 2- DELIVERABLES 

Deliverable Due Date 

Monthly Reports of QA work performed Monthly throughout the WA period of 
(may be included in the Contractor's monthly performance 
progress report) 

Task 3 - Technical and Record Support Related to the Steam Electric Effluent Guidelines 
and Other Steam-Related Operations (PWS Section 3.6, 3.7, 4.0, 4.7, 5.0) 

During the previous option period, the contractor collected, analyzed information necessary to 
develop effluent guidelines regulations for the steam electric power generating point source 
category proposed rule. In this work assignment, contractor shall continue necessary tasks to 
support implementation of the final rule. The contractor shall provide technical support for 
EPA's evaluation of power company requests for fundamentally different factors (FDF) 
variances and other analyses related to the steam electric industry, similar operations, and the 
effluent guidelines. Activities under this task may include characterization of pollutant 
discharges, analyses of industry survey data, technology and process change evaluations, 
calculation of compliance costs and pollutant reductions, and preparation of technical 
documentation and memoranda, and other tasks as identified by the W A COR. 

The contractor shall provide support in responding to Freedom of Information Act (FOIA) 
requests for records. Such support includes researching existing documentation to identify 
potentially responsive records for the FOIA request or any FOIA appeal, and assisting EPA in 
compiling responsive documents. For purposes of developing the workplan, the contractor shall 
assume that, in addition to the FOIA actions already in progress, there will be at least five new 
FOIA requests for which support may be required. 

The contractor shall maintain a record of all documents relevant to the rulemaking proceedings, 
including preparing electronic versions of documents for the Agency's electronic docket system 
and preparing non-CBI versions (sanitized) of documents for public release. When directed by 
theW ACOR, the contractor shall deliver documents to the electronic docket. The project file 
index will contain project file-only documents in addition to all draft record index documents. 
The contractor shall also compile and maintain a record of all documents relevant to FDF 
variance proceedings. 

The contractor shall follow EPA's policy for Section 508 compliance as issued by the Edocket 
office. The contractor shall properly maintain any non-record working files in its possession 
including timely disposition in accordance with EPA records management policy. This includes 
any necessary cleanup of files and transfer of CBI records to the Federal Records Center. 
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The contractor shall participate in the International Water Conference, as described under the 
travel section, to obtain newly-released information on the state-of-the-art treatment technologies 
for waste streams under study. 

The contractor shall compile information characterizing power plants located at industrial 
facilities (i.e., "industrial non-utilities"), including reviewing available information to facilitate 
EPA determining whether a targeted rulemaking to address wastewater discharges may be 
warranted, or if such discharges would be better addressed by placing emphasis on establishing 
BPJ limits during NPDES permit renewal for a subset of affected facilities. The review should 
identify the number of such power plants, the types of facilities they are located at, fuel sources, 
generating capacity, and other relevant information. Factors such as geographic location shall be 
investigated, as well as comparing data for industrial power plants powered by fossil fuels to 
those powered by non-fossil fuels (as well as comparing data for different types of fossil fuels). 
The review shall place particular emphasis on coal-fired power plants and those plants with wet 
ash handling and/or wet flue gas desulfurization systems. For power plants powered by non
fossil fuels, the review shall investigate whether there are certain such fuels that warrant further 
investigation (e.g., black liquor at pulp mills). This effort builds upon the work initiated under 
WA 3-29, including identifying specific facilities (including NPDES permit numbers and permit 
renewal dates) to assess opportunities for enhancing development of BPJ-BAT effluent 
limitations. The contractor shall also compile and review information for other operations similar 
to steam electric processes, such as facilities that produce steam primarily for heating or to 
support industrial processes. 

TASK 3- DELIVERABLES 

Deliverable Due Date 

Draft technical evaluation documentation for FDF 
By written technical direction 

variance requests 

Draft text for inclusion in Federal Register notices 3 weeks following technical direction by 
related to FDF variances WACOR 

February 28, 2017 (post-promulgation items 
only) 

Index of the project file 
August 31, 2017 (only those items added 
since the Feb 2017 index) 

Priority list of industrial non-utilities for potential 
December 15, 2016 

BPJ-BAT effluent limitations development 
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TASK 3- DELIVERABLES 

Deliverable Due Date 

Review of steam-related processes (excluding Part 
423 and industrial non-utilities) 
- Proposed study plan November 30, 2016 
- Draft report March 31, 2017 
- Final report June 30, 2017 

Identify/compile FOIA-responsive records TBDbyWACOR 

Task 4 - Litigation Support 

This task includes administrative index assembly, record searches, review of EPA's responses to 
public comments on the proposed rule, and other searches and analyses associated with litigation 
on the effluent guidelines, including FOIA-related litigation. This task may also include technical 
support and permit review for purpose of preparing legal briefs. 

Under this task, the contractor shall implement changes to the administrative index that may be 
directed by the court, and compile documents as required for delivery to agents of the court or 
parties involved in the litigation. Also, the contractor shall conduct searches of comments and 
responses to support Agency legal briefs, and shall retrieve record items in support of Agency 
litigation. The litigation schedule is dictated by the court and is subject to postponement due to 
consideration of legal motions; however, for purposes of the workplan the contractor should 
assume that most support in calendar year 2016 will be related to procedural motions and that 
support related to merits briefs will occur in early calendar year 2017. 

TASK 4- DELIVERABLES 

Deliverable Due Date 

Provide draft technical response for issues 
By written technical direction 

raised in merit briefs 

Identify and compile litigation-responsive 
By written technical direction 

records 

Task 5: Implementation and training support (PWS 3.7) 

Activities under this task support the development of implementation support documents for 
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permit writers and the regulated industry. This task includes preparation of training materials, 
frequently asked questions, fact sheets, question and answer documents, case studies, cost tools, 
compliance cost calculators, development of benchmarks and document review processes for 
internal consistency, and related implementation support activities. This task also includes 
assistance in the development of a module(s) for the NPDES permit writer training sessions. 

Because of the complex nature of the ELGs, support will be provided to collect, compile, 
analyze, and present information and data, which may be used to develop the technical and 
scientific basis of draft guidance on NPDES permitting. Supplemental memos and supporting 
documents will be designed to provide permit writers responsible for issuing permits with 
information and data on control strategies, technology performance information, assessment 
methodologies and tools, water quality concerns, environmental impacts, and sampling 
techniques. These documents may also provide draft model permit language for steam electric 
power plants. 

TASK 5- DELIVERABLES 

Deliverable Due Date 

Draft materials for NPDES permit writer 
January 31, 2017 

training 

Task 6 - General Technical Support (PWS Section 3.6, 3. 7) 

Using information provided by the EPA WACOR, along with information gathered or 
developed by the contractor, the contractor shall assemble information and perform analyses 
related to steam electric power plants, other electric generating units, and similar processes (e.g., 
facilities primarily producing steam for heat and other purposes rather than to generate 
electricity) as directed by the EPA W ACOR through written technical direction. Much of the 
information used is expected to be an outgrowth of data collected under the other tasks of this 
work assignment. 

The tasks may include work such as support in preparing or gathering data for presentation at 
technical meetings, summarizing data to brief management on aspects of power plant 
operations, or preparing materials and participating in meetings, conferences and workshops to 
support EPA's outreach activities to the public, industry, and regulatory authorities. These 
materials may include reports, brochures, leaflets, posters, or other presentation materials. For 
purposes of preparing a work plan, the contractor shall assume there will be approximately ten 
written technical directives. 
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TASK 6- DELIVERABLE 

Deliverable Due Date 

General technical support (as described By written technical direction 
above) 

Task 7- Technologies for Wastewater from Mines (PWS Section 3.6, 3.7, 4.0, 4.7, 5.0) 

The contractor shall assemble information and perform analyses related to treatment of 
wastewater from mines, with an emphasis on wastewater from abandoned mines in the western 
U.S. The primary focus of this task is to identify relatively low cost treatment technologies that 
can operate in remote areas for extended periods without on-site operators. The contractor shall 
also evaluate whether technologies are available that can offset the cost of treatment by 
recovering elements of value or otherwise producing a marketable residual. 

TASK 7- DELIVERABLES 

Deliverable Due Date 

Proposed study plan November 30, 2016 

Draft memorandum summarizing results of 
June 30, 2017 

technology review 

Final memorandum summarizing results of 
August 31, 2017 

technology review 
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Attachment A - Improving the Deliverable Review Process 

Work Assignment 4-29 involves the production of several types of written products ranging from 
deliberative memos to published reports. The general work flow is for EPA to provide written 
guidance to the contractor on the development of these products. The contractor then develops 
the initial versions of these products. EPA reviews and revises these documents prior to 
finalization. Several iterations of development, review, and revision may be necessary prior to 
product finalization. The EPA WACOR and contractor will use the following terminology and 
clarify the expectations for each deliverable via written direction. 

Clarification of Terminology 

One way for EPA to anticipate the amount of EPA review necessary for a contractor deliverable 
would be to better define the phase or version of the document in the development, review, and 
revision process. The following terms will be used in describing the phase or version of the 
contractor's deliverables: Concept Memo, First Draft, and Draft Final. These phases are 
described below. 

Concept Memo- A document used to present ideas for discussion. The writing style is not 
necessarily formal and may be as simple as presenting a list of ideas or options. The concept 
memo is considered an internal deliberative document and may be the result of prior topic 
discussions (and brainstorming meetings) between EPA, the contractor, and other stake-holders. 
EPA does not expect this type of document to have received senior technical review or the input 
of a technical editor. However, the concept memo is expected to have received some level of 
review (e.g., an internal contractor "peer-to-peer" review) prior to delivery to EPA. Based on 
past experience, a concept memo is most useful as a tool to guide EPA in determining the 
desired audience and structure of a future "public-ready" work product. 

First Draft- An early version of a document that will ultimately be "public-ready". The 
document may still be an internally deliberative product. The writing style is clear but formal. 
The audience and structure (such as outline or questions to be answered) have been previously 
defined by and reviewed with EPA. This version is considered appropriate for senior technical 
review, particularly to confirm that the document answers the questions it is meant to address 
and that the document is appropriate for the intended audience. It is reasonable to expect that 
senior technical review may lead to further conversations with EPA. EPA's review of the 
deliverable is intended to confirm that ideas and concepts are presented as intended. 

Draft Final- A "public-ready" document that is ready for distribution to an internal audience 
(e.g., EPA workgroup) or external audience (e.g., EPA's Docket). The contractor shall confirm 
with EPA the intended audience for this document. Additionally, this version of the document 
incorporates EPA's comments on the previous versions of the document. Prior to submission to 
EPA the document will be reviewed by a technical editor to ensure consistency with the 
Executive Memorandum on 1 June 1998 directing the Executive Departments and Agencies to 
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write in plain language. Specifically, the technical editor will revise the document to address the 
following questions. 2 

• Is the document organized to serve the needs of readers? 
• Does the document explain how it is organized and how to use it? 
• Does the document start with items of most interest to reader? 
• Are the chapter, table, and figure titles descriptive and helpful to readers in finding 

specific information more easily? 
• Are complicated topics summarized before describing all the details? 
• Does the document use the active voice? 
• Does the document include only information readers actually need? 
• Does the document use easy-to-read design features like lists, tables, graphics, and 

"white space"? 
• Are citations for references clearly identified and does the reader know how to gain 

access to these references? 

Additionally, the contractor will get approval from EPA on any other style sheets for Draft Final 
documents. 

Clarification of EPA's Expectations for Deliverables 

The deliverable review process can be improved if EPA clearly states its expectations for when 
senior technical review should take place and the purpose of the review. Specifically, EPA 
should identify for the contractor the "big-picture" objectives and questions for the senior 
technical review to address. The review should be able to comment on the clarity of the 
document and whether the document met the objectives and answered the questions identified 
by EPA. The contactor will share with EPA a summary of the review. 

2 These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-30 

Title: Technical Support for EPAs Response to the Industry Petition on ELGs for Non-Remote 

Alaskan Seafood Processors 

Work Assignment Contracting 
Officer's Representative (W ACOR): Meghan Hessenauer 

Alternate Work Assignment Contracting 
Officer's Representative (Alternate W ACOR): Todd Doley 

Period of Performance (POP): October 6, 2016 through September 25, 2017 

Purpose: The purpose of this work assignment is to outline the tasks for the contractor in 
adherence with the Performance Work Statement of Contract EP-C-12-021. Specifically, the 
contractor shall provide regulatory and technical support to the Office of Water, Engineering and 
Analysis Division, Alaskan Seafood Project Team in the development of responses to comments 
from the Notice of Data Availability (NODA) and to support the final rulemaking efforts. 

Background: Under the Clean Water Act (CW A), EPA establishes national technology-based 
regulations, known as "effluent limitations guidelines and standards," to reduce discharges of 
pollutants from industries to waters of the U.S. In the 1970s, EPA issued an effluent limitation 
guideline (ELG) establishing limits for seafood processing facilities in Alaska based upon 
location. The ELGs differentiated between non-remote seafood processing locations and remote 
seafood processing locations. In "non-remote" locations, the ELGs are based on the screening of 
the processing solids from the seafood processing wastewaters and disposing of the solids by 
means other than discharge to navigable waters. In "remote" locations, the ELGs are based on 
grinding of the processing solids to reduce the size of the waste pieces to no greater than Yz inch, 
which could then be discharged into the navigable waters as a part of the facility's effluent. 
In 1980, EPA temporarily suspended the limits for non-remote regions of Alaska based on a 
petition from the seafood processing industry to allow EPA to consider new information. During 
the suspension EPA applied the remote limits based on grinding. In 1981, EPA issued a draft 
response, proposing to deny most of the petition and requested public comments on that 
response. EPA also indicated it would continue the suspension until a petition final response was 
issued. To date, EPA has not issued a final response. 

After years of focus on other CW A discharge priorities, in 2010 EPA began the process leading 
to a final decision on a response to the petition. As a result, EPA recently gathered new data and 
information and performed supporting analyses to update the 1981 proposal. The recent data 
demonstrates a significant impact associated with near shore discharges of seafood waste where 
EPA has suspended the "non-remote" requirements. The primary concern with near shore 
discharges of seafood processing waste is the formation and persistence of waste piles at the 
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bottom of receiving waters. Near shore piles of fish processing waste cover large areas of the 
seafloor and contain large quantities of solids that negatively affect receiving water quality. 
These piles range in area from less than an acre up to tens of acres, and from relatively thin 
coverage of the bottom up to many feet thick. The waste piles smother benthic communities, 
deplete dissolved oxygen, and cause other harmful impacts on the aquatic ecosystem. In some 
cases, large waste piles do not dissipate, even with flushing from tides and strong channel 
currents. Where discharges have stopped, fish waste piles and their effects can remain for 10 
years or more. 

As a result of this new information, EPA provided preliminary results of analyses of the updated 
data and information in the Notice of Data Availability (NODA) dated November 2013. The 
comment period closed on March 7, 2014. EPA provided preliminary indications of how these 
results may be reflected in EPA's final response to petitions submitted in 1980 by certain 
members of the Alaskan seafood processing industry. In addition to the final response to the 
petition, EPA will respond to all comments, finalize site visit reports, and promulgate in final 
form amended ELGs applicable to certain Alaskan seafood processing discharges. 

General Work Assignment Requirement: 

Deliverable Formatting and Terminology 
Throughout this Work Assignment, the contractor shall provide draft and final reports to EPA in 
electronic and hard copy formats. The W ACOR and contractor will use the terminology in this 
work assignment to improve the deliverable review process. The contractor shall discuss the 
computer file formats to be used for word processing, spreadsheet, database and graphics with 
the WACOR prior to file preparation. The WACOR will identify for the contractor which 
documents will be posted on EPA's Effluent Guidelines webpage. The documents posted to the 
Effluent Guidelines webpage will need to be Section 508 compliant. For planning purposes, the 
contractor should assume that a Response to Comments document may be posted to the 
webpage. 

Travel 
Non-local travel by the contractor employees and/or subcontractors may be required to support 
the scope of this work assignment. The contractor shall provide specific travel details and costs 
in a request for travel approval by the WACOR and the Contract-Level COR (CL-COR) before 
each trip occurs (as specified by the contract per clause H.32). 

Confidential Business Information 
The contractor will, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor will manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in its "Office of Science & Technology Confidential Business 
Information (OST -CBI) Application Security Plan," dated December 5, 2007 or its successor 
approved plans. 
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Identification as Contracting Staff 
To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public, the contractor should refer all 
interpretations of policy to theW A COR. 

Limitation of Contractor Activities 
The contractor shall submit drafts of all deliverables to theW ACOR for review prior to 
submission of the final product. The contractor shall incorporate all W ACOR comments into all 
final deliverables, unless otherwise agreed upon by the W A COR. The contractor shall adhere to 
all applicable EPA management control procedures as implemented by the Contracting Officer 
(CO), CL-COR and W A COR. 

Deliverables 
Major technical reports shall be subject to internal contractor peer review by an expert(s) not 
directly involved in the mainstream Work Assignment tasks. Deliverables will be prepared with 
proper adherence to EPA style and format requirements. 

Deadlines 
For the purpose of developing the work plan, the contractor shall assume the deliverable due 
dates provided with each task. Most of the deadlines are associated with Agency milestones 
which are subject to change. Any changes in schedule tend to result in extensions, rather than 
shorter schedules. In either case, if the schedule changes then the CL-COR or W ACOR will 
change the deliverable deadlines through written technical direction. The CL-COR or W ACOR 
also will use written technical direction to change a deadline if management requires any 
particular deliverable earlier than specified in the following tasks. For any deliverable, no 
deadline will extend beyond the W A period of performance. 

Conferences, Meetings and Other Events 
No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the CO, CL-COR and WACOR of any anticipated event involving 
support for a meeting, conference, workshop, symposium, retreat, seminar or training that may 
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct 
and indirect costs paid by the government and include any associated authorized travel and per 
diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the 
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized 
to do so by the CO. 

Tasks (PWS Section 3.0 and 4.0): 

1) Management of the Work Assignment 
The contractor shall develop a work plan describing the necessary steps and estimated 
hours to complete each of the tasks included in this work assignment. The work plan 
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shall also include a list of the key personnel to participate in the work assignment. The 
contractor shall also estimate direct costs such as travel, computer costs, typing, etc. The 
workplan is due in accordance with contract requirements. 

The contractor shall provide electronic copies of a monthly progress reports to the CO, 
CL-COR and W A COR. Each progress report shall describe the work and expenditures 
for the same time period as the corresponding invoice. The reports shall list by task the 
amount of work completed and include a table of hours by personnel for each task. The 
reports also shall identify any problems or difficulties. Finally, the monthly report should 
include a discussion of quality assurance progress. 

The contractor and the EPA AK Seafood Team will meet via teleconference on a regular 
basis to review work progress and schedule. 

2) Quality Assurance 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place 
before any work begins that involves the collection, generation, evaluation, analysis or 
use of environmental data. This work assignment is a continuation of work previously 
performed by contractor under WAs 30. A revised draft QAPP was prepared to support 
this project and is in Attachment A and Appendices. A final QAPP shall be prepared by 
the Contractor prior to use of new data. The Contractor shall assume that the QAPP will 
be finalized. 

3) Comment Support 
The contractor shall provide technical support to EPA's efforts to respond to public 
comments received on the NODA and 1981 proposed rule. The contractor shall update 
the draft final comment response document prepared in the previous W A. This support 
may include, but is not limited to, the following activities: compiling information that 
will be used to develop responses to comments; and drafting responses. Responses may 
consist of individual comment responses, or they may be in the form of essays that 
address major issues or frequently stated comments. 

The contractor shall provide monthly reports regarding the status of comment response 
activities, including summary statistics for the number of comments for which responses 
have been drafted (or not drafted) and the review/approval status of the responses. The 
contractor shall supply all memos to the record to support the responses to comments. A 
final response to comment document shall be placed in the record prior to rule 
promulgation. 

4) Analyses Support 
The contractor shall provide a draft final costing analysis report to the WACOR upon 
technical direction. Analyses may include updating the memos used for the costing 
model. For planning purposes, the contractor shall assume there will be no more than 
three revisions to the draft costing analysis. 

The final costing document will be placed in the record prior to rule promulgation. 
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5) Technical Support 
The contractor shall provide technical support to theW ACOR for outreach activities with 
stakeholders to clarify comments if needed. In addition, the contractor shall provide 
technical support in reviewing the 2015 site visit reports. The contractor shall also 
prepare a draft summary of all the site visit reports. The final site visit reports shall be 
placed in the record. The W ACOR will provide written technical direction for all 
technical support. 

6) Record Index and Docket Support 
The contractor shall maintain and complete an accurate and detailed record index that 
documents all data collected and analyses performed to support this project. Both a non
CBI version, appropriate for submission to the EPA docket and, if necessary, a CBI 
record containing a complete set of CBI will continued to be maintained. The contractor 
shall regularly update the index listing all CBI and non-CBI materials gathered and 
submitted for inclusion in the record. The index itself is to be non-CBI and will be 
transferred to the docket as directed by the W A COR. The contractor shall also assemble 
non-CBI record information which can be transferred to the docket when necessary as 
directed by theW A COR. All records must be submitted to theW ACOR before final 
promulgation. 

7) Regulatory Support 
The contractor shall assist EPA in developing and analyzing regulatory options and its 
implementation, based on comments on the 2013 NODA and 1981 Proposed Rule. 
Technical support under this task shall include preparing text for use in the response to 
the petition, Federal Register preamble, providing technical assistance in developing final 
language for the regulation. Tasks may also include providing supporting information and 
documentation for regulatory option packages, briefings, and selected analyses and data 
summaries. Deliverables under this task may include quick-response tasks. 

Deliverables: 

Task Deliverable Deadline 
1 Workplan In accordance with contract requirements 
1 Monthly Progress Reports Monthly 
2 Revised QAPP Due before new data can be used 
3 Comment Response Support Final Response to Comments before rule 

promulgation 
4 Analyses Support Final Costing Report before rule 

promulgation 
5 Technical Support Via Technical Direction 
6 Record Index Finalized before rule promulgation 
6 Docket Support Finalized before rule promulgation 
7 Regulatory Support Via Technical Direction 
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United States Environmental Protection Agency 
Work Assignment Number 

4-30 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Alaskan Seafood Processors 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 10/06/2016 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 
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1 

2 

3 

4 

5 
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Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 11/02/2016 Cost/Fee $97,256.00 LOE: 1,000 
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Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 
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Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 
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(Signature) (Date) FAX Number: 
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United States Environmental Protection Agency 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-36 

Title: Dental Amalgam Effluent Guidelines Regulatory Support 

Work Assignment Manager (WACOR): 

Paul Shriner 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233N 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1076 
Fax: 202-566-1053 
E-mail: highsmith.damon@ epa. gov 

Alternate Work Assignment Manager (WACOR): 

Damon Highsmith 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-2504 
Fax: 202-566-1053 
E-mail: shriner.paul @epa. gov 

Period of Performance: September 26, 2016 through September 25, 2017 

Background: In October, 2014, EPA proposed pretreatment standards for dental 
facilities to reduce discharges of mercury to the environment. The agency focused its 
technology assessment on amalgam separators. OMB concluded review of the proposed 
rule in August, 2014. EPA has submitted the draft final rule to OMB for interagency 
review and expects to publish the final rule in December 2016. 

Across the United States, many states and municipal wastewater treatment plants 
(publicly owned treatment works (POTW s)) are working toward the goal of reducing 
discharges of mercury to POTWs. Mercury is a concern to human health because it is a 
persistent bioaccumulative toxic element. Many studies have been conducted in an 
attempt to identify the sources of mercury entering these POTW s. According to the 2002 
Mercury Source Control and Pollution Prevention Program Final Report prepared for the 
National Association of Clean Water Agencies (NACWA), dental clinics are the main 
source of mercury discharges to POTWs. A study funded by the American Dental 
Association (ADA) estimated in 2003 that 50 percent of mercury entering POTW s was 
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contributed by dental offices. EPA estimates that dentists discharge approximately 5.2 
tons of mercury each year to POTWs. EPA estimates there are approximately 160,000 
dentists working in over 120,000 dental offices that use or remove amalgam in the United 
States- almost all of whom discharge their wastewater exclusively to POTWs. 
Mercury-containing amalgam wastes may find their way into the environment when new 
fillings are placed or old mercury-containing fillings are drilled out and waste amalgam 
materials that are flushed into chair-side drains enter the wastewater stream. Some of the 
waste amalgam particles that reach the sewer system settle out in the sewers, and some 
are carried to POTWs. The physical processes used in POTWs remove about 90% of the 
mercury received in wastewater. The mercury removed from wastewater then resides in 
the biosolids or sewage sludge generated during primary and secondary treatment 
processes. 

EPA conducted a study of this industry as part of its 2006 Effluent Guidelines Plan. The 
Health Services Industry Detailed Study Report for Dental Amalgam (EPA-821-R-08-
014) was completed in August 2008 (see 
http://water.epa.gov/lawsregs/lawsguidance/cwa/304rn/upload/2008 09 08 guide 304m 

2008 hsi-dental-200809.pdf.) Among other things, the 2008 study provided a profile of 
the industry, information on types and effectiveness of amalgam separators available, 
information on mercury discharges from dental facilities and, information on existing 
state and local amalgam separator requirements. 

Under work assignment 1-36, 2-36, and 3-36 the contractor reviewed the Technical and 
Economic Development Document for consistency with the underlying analyses and for 
consistency with the preamble and regulatory language of the proposed rule, finalized 
outstanding items related to publishing the proposed rule (TEDD review), and parsed 
comments from the public, and created drafts responses to comment. For this work 
assignment, the contractor will be tasked with: assisting with comment response, and 
providing general technical support in response to inquiries from EPA management. 
The contractor shall provide technical support and expertise for a variety of regulatory 
development activities. Support may include, but is not limited to, estimating pollutant 
discharges, analyzing the performance of amalgam separators, preparing briefings and 
outreach materials, and conducting other similar technical analyses that fall within the 
contract Performance Work Statement. 

Throughout this Work Assignment, the contractor shall provide draft and final reports to 
EPA in electronic and hard copy formats. The contractor shall discuss the computer file 
formats to be used for word processing, spreadsheet, database and graphics with the 
WACOR prior to file preparation. 

Travel- EPA anticipates the need for non-local travel by the contractor employees and/or 
subcontractors to support the scope of this work assignment. Travel may be to 
conferences, or to meetings. EPA anticipates the need for 1-3 trips as a part of this work 
assignment. 
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Confidential Business Information - The contractor shall, at all times, adhere to 
Confidential Business Information (CBI) procedures when handling industry information. 
The contractor shall manage all reports, documents, and other materials and all draft 
documents developed under this work assignment in accordance with the procedures set 
forth in the Office of Science and Technology Confidential Business Information (OST
CBI) Application Security Plan (August, 2011), or its successor approved plans. See 
Task 4 for more details. 

Meetings - To avoid the perception that contractor personnel are EPA employees, 
contractor personnel shall be clearly identified as independent contractors of EPA when 
participating in events with outside parties or visiting field sites. 

Final Record Document Format - Final documents receiving an EPA publication number 
or intended for EPA webpage upload shall be 508 compliant. Section 508, an amendment 
to the United States Workforce Rehabilitation Act of 1973, is a federal law mandating 
that all electronic and information technology developed, procured, maintained, or used 
by the federal government be accessible to people with disabilities. For planning 
purposes, the contractor may assume the TEDD and any guidance, fact sheets, FAQs, or 
implementation manuals must meet the requirements of section 508. The W ACOR will 
provide a checklist for 508 compliance. 

Limitation of Contractor Activities - The contractor shall submit drafts of all deliverables 
to the WACOR for review prior to submission of the final product. The contractor shall 
incorporate all WACOR comments into all final deliverables, unless otherwise agreed 
upon by theW A COR. The contractor shall adhere to all applicable EPA management 
control procedures as implemented by the Contracting Officer (CO), Contract Level 
Contracting Officer's Representative (CL-COR), and WACOR. 

Task 1 - Program Management: 
The contractor shall develop a work plan describing the necessary steps and estimated 
hours to complete each of the tasks included in this work assignment. The work plan 
shall also include a list of the key personnel to participate in the work assignment. The 
contractor shall also provide a cost estimate including direct costs such as travel, 
computer cost, typing, etc. 

The contractor shall prepare and deliver monthly progress reports to the WACOR and 
CL-COR. These reports shall list by task the amount of work completed and include a 
table of hours by personnel for each task. The contractor shall inform the Contracting 
Officer, Project Officer, and the Work Assignment Manager in writing when 50%, 75%, 
and 90% of the allocated hours or dollars have been expended. 

TASK 1- DELIVERABLES Due Date 
Work Plan • In accordance with contract requirements 
Progress Reports • Monthly 
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Task 2 - Records Management (PWS Section 3.6): 
The contractor shall assemble and maintain a record of all documents relevant to the 
rulemaking proceedings. The contractor shall contact the Office of Water Docket to 
ensure that the record shall meet the docket's requirements including any E-Docket 
requirements. This includes preparation of electronic versions of documents for the 
Agency's E-Docket system. The index of rulemaking record materials shall be submitted 
to theW ACOR monthly during the Inter Agency Review period of October, November, 
and December, and shall be submitted quarterly during the remainder of this W A. The 
record documents and index are to be delivered to the W ACOR at the completion of the 
work assignment, or when directed by the W ACOR in writing. This task includes 
uploading of the rule record into FDMS. For planning purposes, the contractor may 
assume the FDMS upload must be completed within 4 days of final rule signature. 
Finally, the contractor shall provide supporting information for briefings and support on 
FOIAs (i.e. locating and supplying the WACOR with relevant information from the 
record to be used in the Agency's response to the FOIA) as directed in writing by the 
WACOR. 

TASK 2- DELIVERABLES Due Date 
Maintain both the paper and the electronic the • Ongoing throughout the period of 
records performance 
Submit index of record materials to W ACOR • Monthly during October through December, 

and Quarterly otherwise 
Submit record index • September 25, 2016 or upon written 

technical direction from the WACOR 
Upload rulemaking record into FDMS • Upon written technical direction from the 

WACOR 
Briefing I FOIA Support • Ongoing throughout the period of 

performance by written technical direction. 

Task 3 - CBI Procedures (PWS Section 3): 
During the course of the work assignment, the contractor may be accessing and 
evaluating CBI. As such, the contractor shall adhere to EPA's CBI policy and procedures 
as described in the contract statement of work, Section 3. The contractor shall obtain 
CBI security clearance to use CBI information (Refer to Section H of the schedule for 
security requirements). The contractor shall utilize CBI information in accordance with 
contract requirements and limitations to include using the Office of Science and 
Technology Confidential Business Information (OST -CBI) Application Security Plan 
(August, 2011) or its successor approved plans. 

Task 4 - General Technical Support (PWS Section 3): 
Using information provided by the W ACOR, along with information gathered or 
developed by the contractor, the contractor shall assemble information and perform 
analyses as directed by theW ACOR through written technical direction. The tasks may 
include work such as support in preparing or gathering data for presentations at 
conferences, summarizing data to brief management, webpage materials, or preparing 
materials and participating in meetings, conferences and workshops to support EPA's 
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outreach activities to the public and industry. These materials may include reports, 
brochures, leaflets, posters, or other presentation materials. For purposes of preparing a 
work plan, the contractor shall assume there shall be approximately three written 
technical directives. 

TASK 4- DELIVERABLE Due Date 
General technical support (as above) • by written technical direction 

Task 5 - Regulatory Support (PWS Section 3.5, 3.6) 
Upon written technical direction, the contractor shall assist EPA in developing and 
reanalyzing regulatory options and its implementation, based on comments on the 
proposed regulation provided during the comment period. Technical support under this 
task shall include preparing text for use in Federal Register preambles, providing 
technical assistance in developing revisions to the regulations, and assisting in the 
development of notices of data availability. Tasks may also include providing supporting 
information and documentation for regulatory option packages, briefings, and selected 
analyses and data summaries. For planning purposes, the contractor may assume a 
Federal Register notice of approximately 100 pages and an ICR supporting statement of 
approximately 30 pages will be developed during this W A. Deliverables under this task 
may include quick-response tasks. 

TASK 5- DELIVERABLES Due Date 
Draft text for inclusion in Federal Register • by written technical direction 
preambles, draft regulatory text, and an ICR 
with a supporting statement 

Analysis of regulatory options 
• by written technical direction 

Task 6 - Response to Public Comments (PWS Section 3.5, 3.6, 4.0) 
The contractor shall continue to provide technical support to EPA's efforts to respond to 
public comments received on the proposed rule. This support may include, but is not 
limited to, the following activities: compiling information that will be used to develop 
responses to comments; and drafting responses. Responses may consist of individual 
comment responses, or they may be in the form of essays that address major issues or 
frequently stated comments. The contractor shall provide monthly reports regarding the 
status of comment response activities, including summary statistics for the number of 
comments for which responses have been drafted (or not drafted) and the review/approval 
status of the responses. For planning purposes, the contractor may assume all responses 
must be completed prior to signature of the final rule, estimated to occur around 
November 18, 2016. 

TASK 6- DELIVERABLES Due Date 

Draft response to public comments received for • By written technical direction 
proposed rule 
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Monthly report of status of comment response 
activities 

• Monthly 

Task 7 -- Technical and Economic Development Document (PWS Section 3.6): 
The contractor shall build upon the draft Technical Development Document, developed 
for the proposed rule under WAs 1-36 and 2-36 of this contract, for this industry. The 
contractor shall use information collected from public comments on the proposal in 
developing the document. The contractor also shall incorporate information from the 
economic assessment and environmental assessments, both of which shall be provided to 
the contractor. For planning purposes, the contractor may assume a final rule TEDD of 
approximately 150 pages will be developed during this W A period of performance. 

TASK7- DELIVERABLES Due Date 
Draft TEDD for final rule • by written technical direction 
Final TEDD for final rule • by written technical direction 

Task 7- Quality Assurance (PWS Section 3.1): 
Quality Assurance Project Plans are required under the Agency's Quality 
Assurance Policy CI0-2105, formerly EPA Order 5360.1A2 and implementing 
guidance CI0-2105-P-01-0. All projects that involve the generation, collection, 
analysis and use of environmental data shall have an approved QAPP prior to the 
commencement of the work. 

QAProject Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place 
before any work begins that involves the collection, generation, evaluation, analysis or 
use of environmental data. This work assignment is a continuation of work previously 
performed by the contractor under W A 8-36 of contract 68-C-02-095 and WAs 1-36 and 
2-36 of this contract, and a QAPP was already prepared and approved by EPA to support 
work performed to support this project. 

This continuation work assignment includes work to support the Steps 13, 14, 15, 16 and 
17 that were not included in the effluent guidelines development process that were not 
included in the precursor to this Work Assignment. To ensure that all activities 
performed under this work assignment are compliant with EPA's quality system 
requirements, the Contractor shall adhere to the previously approved QAPP. 

Data Quality Act/Information Quality Guidelines Requirements 
The Data Quality Act (also known as the Information Quality Act) requires EPA to 
ensure that influential information disseminated by the Agency is sufficiently transparent 
in terms of data and methods of analysis that the information is capable of being 
substantially reproduced. To support compliance with these data transparency/data 
reproducibility requirements, EPA plans to include QAPPs as part of any rulemaking 
record documentation to be made available to the public. The Contractor may claim 
information in QAPPs as confidential; if the Contractor chooses to do so, the Contractor 

Page 6 of9 



shall submit a sanitized (i.e., public) version and an unsanitized (i.e., confidential) version 
at the time the QAPP is submitted for approval by EPA. The sanitized version shall be 
included in the public docket for the applicable rulemaking (or other docket or record), 
and the unsanitized version shall be included in a non-public (i.e., confidential) portion of 
the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and 
meet the requirements of the Data Quality Act for influential information. EPA's 
Guidelines for Ensuring and Maximizing the Quality, Objectivity, Utility, and Integrity, 
oflnformation Disseminated by the Environmental Protection Agency (EPA/260R-02-
008, October 2002), referred to as "EPA's Information Quality Guidelines," describe 
EPA procedures for meeting Data Quality Act requirements. Section 6.3 ofEPA's 
Information Quality Guidelines indicate that "especially rigorous robustness checks" 
shall be applied in circumstances where quality-related information cannot be disclosed 
due to confidentiality issues. Where applicable, the Contractors shall indicate which 
results were obtained using the tools (SOPs, checklists, and guidelines) that the 
Contractor designates as confidential so that theW ACOR can easily identify the areas 
that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of the WACOR, the Contractors may be requested to 
prepare pre-dissemination review checklist as described in Section 5.5 of the Office of 
Water Quality Management Plan, February 2009. If this is required, the W ACOR shall 
notify the Contractor through written technical direction. 

Additional QA Documentation Required 
In addition to the QAPP requirements described above, all major deliverables (e.g., 
Technical Support Documents, Study Reports, Study Plans, etc.) produced by the 
Contractor under this work assignments shall include a discussion of the QA/QC 
activities that were or shall be performed to support the deliverable. For example, a 
Technical Support Document or Study Report shall include a clear discussion of the 
quality management strategies that were employed to control and document the quality of 
data generated and used. 

The contractor also shall provide EPA with monthly reports of QA activities performed 
during implementation of this work assignment. These monthly QA reports shall identify 
QA activities performed to support implementation of this work assignment, problems 
encountered, deviations from the QAPP, and corrective actions taken. If desired, the 
contractor may include this as a part of the contract-required monthly financial/technical 
progress report. 

Sensitivity Analysis of Final Rule 
As part of this task, the contractor shall develop a sensitivity analysis to be included in 
the final record and/or TEDD. This analysis shall include a sensitivity analysis of the 
costs, with a discussion of the cost drivers identified in the analysis and the expected 
influence the drivers would have on the total calculated costs of the final rule. In addition, 
this analysis shall include an evaluation of the data used in the loads analysis, the 
uncertainty of the data, and a range of loads that could be expected as a result of the 
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uncertainty. 

TASK7- DELIVERABLES Due Date 
Monthly reports of QA work performed (may • Monthly 
be included in the Contractor's monthly 
progress report.) 
Sensitivity Analysis • First draft no later than October 14, 2016 

• Final document no later than November 18, 
2016 

Task 8 - Implementation Support (PWS Section 3.5, 3.6) 
Activities under this task support the development of implementation support documents 
for permit writers and the regulated industry. This task includes post final rule documents 
including preparation of frequently asked questions, fact sheets, question and answer 
documents, case studies, development of benchmarks and document review processes for 
internal consistency, and related implementation support activities. This task may also 
include assistance in the development of a module(s) for the NPDES permit writer 
training sessions. Under this task, information and data may be collected and compiled to 
support the development and/or issuance of an e-reporting framework in support of the 
Office of Enforcement and Compliance (OECA) e-rule. 

This task may involve non-local travel to workshops and/or conferences to explain the 
rule and related support documents created under this task. For the purposes of estimating 
costs, the contractor can assume up to two trips by two people; see the Travel section of 
this work assignment for more information. 

TASKS- DELIVERABLES Due Date 
Implementation support Q and A • By written technical direction 
Concept memo fore-reporting framework • By written technical direction 

Task 9 - Litigation Support (PWS Section 3.5, 3.6) 
This task includes administrative index assembly, record searches, review of EPA 
response to comment essays, and other searching and analysis related to litigation of the 
final rule. This task may also include technical support and permit review for purpose of 
developing briefings. Under this task, the contractor shall assemble the final docket index 
as defined and required by the court (Note this item may be different than maintaining the 
public docket index and the project file index as those deliverables are described in Task 
2), shall conduct searches of comments and responses to support Agency legal briefings, 
and shall retrieve record items in support of Agency litigation. For purposes of the 
workplan, assume a rule challenge will require initiation of EPA legal briefs and 
preparations in summer 2017. 
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TASK9- DELIVERABLES Due Date 
Docket index • By written technical direction 
Record reviews for litigation support • By written technical direction 

ATTACHMENTS 

This section provides additional detailed project background or other necessary reference 
materials for contractor performance. 

Attachment A: Office of Science and Technology Confidential Business Information 
(OST-CBI) Application Security Plan. This attachment will be provided by the 
WACOR. 

Attachment B: 508 Compliance Checklist. This attachment will be provided by the 
WACOR. 

Page 9 of9 



United States Environmental Protection Agency 
Work Assignment Number 

4-36 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Dental Amalgam Reg Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 09/26/2016 To 09/25/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
09/26/2012 To 09/25/2017 
This Action: $65,257.00 600 

Total: $65,257.00 600 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/19/2016 Cost/Fee $65,257.00 LOE: 600 

Cumulative Approved: Cost/Fee $65,257.00 LOE: 600 

Work Assignment Manager Name Paul Shriner Branch/Mail Code: 

Phone Number: 202-566-1076 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

4-38 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 09/26/2012 To 09/25/2017 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 4 Oil & Gas Engineering Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2016 To 09/25/2017 

Comments: 

The contractor shall not commence work on this work assignment until September 26, 2016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2017 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Karen Milam Branch/Mail Code: 

Phone Number: 202-566-1915 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 4-38 

Title: Oil & Gas Engineering Support 

Work Assignment Contracting Officer's Representative (WACOR): 

Karen Milam 
USEP A Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 

Phone: 202-566-1915 
Fax: 202-566-1053 
E-mail: milam.karen@epa.gov 

Period of Performance: September 26, 2016 through September 25, 2017 

Purpose 

The purpose of this work assignment is to support EPA's continued efforts related to effluent 
limitations guidelines and standards (ELGs) for the oil and gas industry. This is a continuation of 
work begun under W A 3-38. 

Introduction 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants 
that are discharged by categories of industry to rivers and streams or to sewage treatment plants. 
This work assignment supports EPA's development of effluent limitations guidelines and 
standards (collectively referred to as ELGs) for the oil and gas extraction point source category 
(40 CFR Part 435). 

On June 28, 2016, EPA promulgated a rule to amend the Effluent Limitation Guidelines and 
Standards (ELGs) for the Oil and Gas Extraction Category, 40 CFR Part 435. Specifically, this 
rulemaking established pretreatment standards for discharges of pollutants from unconventional 
oil and gas extraction facilities under Subpart C. In a related action, EPA is also publishing a 
direct final rule and parallel proposal to extend the implementation date for existing sources 
under the UOG final rule that discharged to POTWs between April 7, 2015 to June 28, 2016. 

EPA expects that record materials and underlying analyses for the direct final rule/parallel 
proposal will need to be revised or be created to respond to public comments. This period of 
performance (POP) will include analysis of comments, and associated revisions to analyses to 
address comments; briefing material support; preparing drafts and final publication versions of 



the final rule, preamble, and support materials; preparing for and addressing comments from the 
final agency review process and the interagency review process; finalizing all supporting 
materials; and preparing the public rulemaking docket. This POP may also include litigation 
support such as finding relevant record materials and performing additional analyses. 

General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 
Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by the work assignment 
manager. The contractor shall discuss the computer file formats to be used for word processing, 
spreadsheet, database and graphics with theW ACOR prior to file preparation. TheW ACOR will 
identify for the contractor which documents will be posted on EPA's Effluent Guidelines 
webpage. These documents posted to the Effluent Guidelines webpage must be Section 508 
compliant. 1 

Travel 
Non-local travel by the contractor employees and/or subcontractors will be required to support 
the scope of this work assignment (e.g., attending conferences, public meetings). The contractor 
shall provide specific travel details and costs in a request for travel approval by theW ACOR and 
the Contract Level Contracting Officer's Representative (CL-COR) before each trip occurs (as 
specified by the contract per clause H.32). 

Event Expenses Not to Exceed $20,000 
No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the EPA Contracting Officer, PO and W ACOR of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training 
that may potentially incur $20,000 or more in cost during performance. Conference expenses are 
all direct and indirect costs paid by the government and include any associated authorized travel 
and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the 
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized 
to do so by the Contracting Officer (CO). 

Confidential Business Information 
The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Security Plan for Handling Confidential Business 
Information Under the Clean Water Act" (September 2002) or its successor approved plans. 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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Identification as Contracting Staff 
To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to theW A COR. 

Limitation of Contractor Activities 
The contractor shall submit drafts of all deliverables to the W ACOR for review prior to 
submission of the final product. The contractor shall incorporate all W ACOR comments into all 
final deliverables, unless otherwise agreed upon by the W A COR. The contractor will adhere to 
all applicable EPA management control procedures as implemented by the CO, CL-COR and 
WACOR. 

Deliverable Due Dates 
For the purpose of developing this work plan, the contractor shall assume the deliverable due 
dates in the tables for each task presented further. Major technical deliverables shall be subject to 
internal contractor peer review by an expert(s) not directly involved in the mainstream Work 
Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and format 
requirements. 

IV- Tasks 

Task 1: Program Management 
The contractor shall prepare and submit a detailed work plan that outlines the approach and 
methodology that shall be used to perform the tasks identified in this Work Assignment. The 
work plan shall specify the work to be done for each task, and the allocation of personnel, hours 
and budget by task and deliverables. The work plan shall be submitted to the CL-CORIW ACOR 
in accordance with contract requirements. 

This task also includes contract management such as communications between EPA Contracting 
Officer Representatives and their respective contractor counterparts. These communications 
would concern the progress made on the work assignment tasks and coordination of activities to 
facilitate optimal contractor performance. 

The contractor shall provide electronic copies of the monthly progress reports to the WACOR 
and CL-COR. Each progress report shall describe the technical work and expenditures for the 
same time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports also shall identify 
any problems or difficulties. The contractor shall inform the CO, CL-COR and W ACOR in 
writing when 50%, 75%, and 90% of the allocated hours or dollars have been expended. 

In addition to the monthly progress reports, the contractor shall prepare monthly status 
summaries to the WACOR and CL-COR. The monthly status reports shall list the following 
information by task: summaries of costs and LOE expended for the reporting period; a table of 
hours by personnel for each task; and the cumulative hours (LOE) and dollars (and the 
percentage of each) expended for each task. The monthly summaries of costs and expenditures 
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LOE shall be provided prior to the progress report. The contractor shall email copies to the CL
COR, W ACOR, and Alternate W A COR. 

TASK 1 DELIVERABLES DEADLINES 

Work Plan In accordance with contract requirements 

Progress Reports monthly 

Work assignment summaries monthly 

Task 2: Quality Assurance 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) or Programmatic 
Quality Assurance Project Plan (PQAPP) be in place for work that involves the collection, 
generation, evaluation, analysis or use of primary environmental data. The QAPP or PQAPP 
defines and documents how specific data generation and collection activities shall be planned, 
implemented, and assessed during a particular project. This contract has an approved PQAPP for 
all necessary work envisioned under this work assignment. There is no primary data collection 
envisioned under this work assignment. However, the contractor will continue to utilize existing 
data that is available in the literature, from conferences and meetings, and compiled in site visits 
conducted under previous periods of performance. 

The contractor has an approved supplemental QAPP (SQAPP) that provides specific details and 
criteria regarding data source categorization and source selection that is specific to the quality 
requirements under this project. Because this project involves using the collected data to describe 
the industry and to characterize the wastewater generated by the industry, but not to develop 
numeric limits, the source characterization strategies outlined in the SQAPP are sufficiently 
rigorous and appropriate for this project. 

Background 

Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of 
environmental data must have an approved Quality Assurance Project Plan (QAPP) in place 
prior to the commencement of the work. Examples of these environmental data operations are 
provided in Table 2-1 below. 

Table 2-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data 
Item Examples 
Data Includes field sampling information (sample location information, flow 

measurements, temperature, pH, physical observations, etc.), laboratory 
measurements (e.g., chemical, physical, biological, radiological measurements), 
data collected from questionnaires, economic data, census data, and any other 
types of existing data (i.e., data generated for a different purpose or generated by a 
different organization) 
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Table 2-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data 
Item Examples 
Data Includes field studies, laboratory studies, and generation of modeling output 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party 
collection data 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, 
analysis and validation of methods and models; database creation, data extraction, and data 

manipulation 

Data Use Any use of data to support EPA decisions, regulations, policy, publications, or 
tools (including effluent guidelines, 304(m) program, standards, environmental 
assessments, and models, tools, or reports disseminated by EPA to assist other 
organizations in implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that 
support the generation, collection, evaluation, analysis, or use of data. (A model is set of 
equations and assumptions used to predict unknown data.) When existing models are used as a 
tool to generate or evaluate data, the project QAPP must describe the model and explain how it 
will be used and how its output will be evaluated to ensure the modeling effort meets the overall 
quality objectives for the project. Development or revision of new models also must be supported 
by a QAPP that describes the objectives for the model, the quality criteria that will be applied to 
the model, and the procedures for evaluating whether the model meets those criteria. 

QA Project Plan Requirements 

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for 
Contract EP-C-12-021. This PQAPP describes, in a single document, information that is not site 
or time-specific, but applies throughout the program (i.e., the duration of the contract). When 
tasked with preparing the PQAPP, the Contractor was informed that the PQAPP may need to be 
supplemented with project-specific details to support individual work assignments that involve the 
collection, generation, evaluation, analysis, or use of environmental data. 

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise 
using existing environmental data (also known as "secondary" use of data). However, EPA has 
determined that the Contractor is operating under the existing PQAPP and that the PQAPP, and 
the supplemental information in the SQAPP prepared under W A 1-38, address QA requirements 
for this work assignment. In support of this work assignment, the Contractor shall ensure that the 
work plan provides enough detail to clearly describe: 

• Specific objectives of the project(s) supported by this work assignment, including typical 
questions that must be answered when collecting and analyzing existing data to support the 
development of Effluent Limitations Guidelines and Standards. 

• The type of data to be gathered or used under this work assignment to support the project 
objectives-including data from search engines, federal databases, EPA data bases-as a 
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well as a rationale for when those databases are appropriate and what data available in each 
will support the project 

• The quality objectives needed to ensure the data will support the project objectives, and 
• The QA/QC activities to be performed to ensure that any results obtained are documented 

and are of the type, quality, transparency, and reproducibility needed. 

Table 2-2 at the end of this Task demonstrates how the quality elements are addressed for this 
project through the contract-level programmatic QAPP (PQAPP), the UOG project-specific 
supplemental QAPP (SQAPP), and related project documentation. 

Additional QA Documentation Required 

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily 
identifiable section or appendix that discusses the quality of the data and any limitations on the 
use of the data with respect to their originally intended application. The EPA Quality Manual 
further requires Agency reports to be reviewed by the QA manager (or other authorized official) 
before publication to ensure that an adequate discussion of QA and QC activities is included. The 
purpose of the review is to ensure the reports provide enough information to enable a 
knowledgeable reader to determine if the technical and quality goals were met for the intended 
use of the data. Reports should include applicable statements regarding the use of any 
environmental data presented as a caution about possible misuse of the data for other purposes. 
For example, a Technical Support Document or Study Report must include a clear discussion of 
the quality management strategies (including the project goals and objectives, quality objectives 
and criteria, and QA/QC practices) that were employed to control and document the quality of 
data generated and used. These documents should also discuss any deviations from procedures 
documented in the EPA-approved QAPP(s) supporting the project, the reasons for those 
deviations, any impact of those deviations had on data quality, and steps taken to mitigate data 
quality issues. 

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, 
Reports) produced by the Contractor under this work assignment must include a discussion of the 
QAIQC activities that were performed to support the deliverable, and this discussion must provide a 
sufficient level of detail to allow the EAD QA Coordinator (or designee) to determine if the QA/QC 
strategies implemented for the project sufficiently support the intended use of the data. Upon 
receipt, theW ACOR will review each applicable report and certify whether the Contractor has 
adhered to the QA requirements documented in the Contractor's PQAPP and SQAPP. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
from the PQAPP and SQAPP, and corrective actions taken. If desired, the Contractor may 
include this as a part of the contract-required monthly financial/technical progress report. 
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Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/ data reproducibility requirements, EPA plans 
to include QAPPs as part of any rulemaking record documentation to be made available to the 
public. (This includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs 
as confidential; if the Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., 
public) version and an unsanitized (i.e., confidential) version at the time the QAPP is submitted 
for approval by EPA. The sanitized version shall be included in the public docket for the 
applicable rulemaking (or other docket record), and the unsanitized version shall be included in a 
non-public (i.e., confidential) portion of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that theW ACOR can easily identify the areas 
that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of theW ACOR, the Contractors may be requested to prepare pre
dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009. If this is required, the WACOR shall notify the Contractor 
through written technical direction. 

TASK 2 DELIVERABLES DEADLINES 

Monthly reports of QA work performed (may 

be included in the Contractor's monthly Monthly 

progress report) 
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Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
A1. Title & Approval Sheet 

Project title TITLE PAGE 
Organization's name TITLE PAGE 
Effective date and/or version identifier TITLE PAGE TITLE PAGE 

Dated signature of Organization's project manager 
APPROVAL 

SHEET 

Dated signature of Organization's QA manager 
APPROVAL APPROVAL 

SHEET SHEET 
Other signatures, as needed (e.g., EAD Project Officer, APPROVAL APPROVAL 
EAD QA Coordinator) SHEET SHEET 

Revision History 
TABLE TABLE 

INCLUDED INCLUDED 

A2. Table of Contents 
Includes sections, figures, tables, references, and TOC TOC 
appendices 
Document control information indicated (when N/A 
required by the EPA Project Manager and QA 
Manager) 

A3. Distribution List 
Includes all individuals who are to implement or SEC 2.1 SEC 2.1 
otherwise receive the QAPP and identifies their 
organization 

A4. Project/Task Organization 
Identifies key individuals with their responsibilities SEC 2.4- SEC 2.2 
(e.g., data users, decision makers, project QA manager, GENE 
Subcontractors, etc.) and contact info. RAL 

Organization chart shows lines of authority & reporting 
SEC 2.4- SEC 2.2 

GENE 
responsibilities 

RAL 
Project QA manager position indicates independence SEC 2.4 SEC 2.2 
from unit collecting/using data 

AS. Problem Definition/Background 
SEC 2.2-2.3 SEC 2.2 Also see Technical 

Clearly states problem to be resolved, decision to be 
GENERAL Development Document 

(TDD) developed for 
made, or hypothesis to be tested 

proposal under W A 2-38 
(Proposal TDD) 

Identifies project objectives or goals 
SEC 2.2-2.3 - SEC 2.2 Also see Proposal TDD 
GENERAL 

Historical & background information 
SEC 2.3- SEC 2.2 Also see Proposal TDD 

GENERAL 
Cites applicable technical, regulatory, or program- SEC 2.3- SEC 2.2 Also see Proposal TDD 
specific quality standards, criteria, or objectives GENERAL 

Page 8 of 16 



Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
A6. Project/Task Description 

List measurements to be made/data to obtain 
SEC 2.3- SEC 2.2 

GENERAL 
Notes special personnel or equipment requirements SEC 2.2 

SEC 2.3 Details in W A and work 
Provides work schedule plans from current and 

lpast UOG WAs 
A7. Overall Quality Objectives & Criteria 

States overall quality objectives and limits needed to SEC 4.2-4.3 SEC 3.0-3.2 
support the project goals and objectives cited in AS 

AS. Special Training Requirements/ Certifications 
Identifies specialized skills, training or certification SEC 2.6 
requirements 
Discusses how this training will be provided/the SEC 2.6 
necessary skills will be assured and documented 

A9. Project-level Documents & Records 
Describes process for distributing the approved QAPP SEC 2.1 Sec 2.1 
and other planning documents (and updates) to staff 

Identifies final work products that will result from the 
SEC 2.2 Details in W A and work 

plans from current and 
project 

past UOG WAs 
Describes the process for developing, reviewing, SEC 2.8- SEC4.0 
approving, and disseminating the final work products GENERAL 
and individuals responsible for these processes 
Bl. Data Needs 

Detailed list/description of the specific data elements SEC 3.0 
needed to support project goals 
Description of the scope of the data elements that you SEC 2.2 & 3.0 
need (e.g., data supporting specific treatment options 
vs. the full range of options, data supporting the entire 
country vs. a specific geographic region) 
If project includes development or update of a project SEC 4.1, 4.2 SEC 3.2-
database, QAPP identifies and defines each database General 
field 

B2. Potential Data Sources 
Identifies and describes potential sources of the SEC 3.1, 4.0- SEC 2.2, 3.1 
existing data needed (e.g., photographs, topographical 4.3 
maps, facility or state files, census data, 
meteorological data, publications, etc.) and the 
rationale for their use 
If literature searches are used, describes the search SEC 4.1 Majority of references 
engines that will be used and key search terms from public comments 
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Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
If databases or models will be used, describe the SEC4.2 
database (or model) in terms of who developed it and 
operates it and the type of data it contains 
For other potential sources, describe the potential SEC 4.1 Addressed generally in 
sources & rationale for considering or using each one PQAPP, not very 

applicable to this 
project 

B3. Criteria for Selecting Data Sources 
Identifies each criterion that will be used to determine SEC 4.1 SEC 3.1 
if the candidate data sources listed in B2 will meet 
your needs, and how each criterion is defined. 
(Criteria vary by project; examples include reliability, 
age, applicability, quantity, format, and others) 
Explains rating system used to evaluate source SEC 3.1 
against each criterion 

B4. Data Value Selection Approach 
For data sources that meet the criteria identified in SEC 3.0-3.2 
B3: Describes the criteria and procedures that will be 
used to determine which value(s) identified in the 
acceptable sources are most appropriate for use in the 
project 
For data that do not meet these pre-established criteria SEC 3.1 
but are the only data available, explains how the 
decision to use such data will be made and 
documented 

BS. Resolving Data Gaps 
Describes the process for identifying and addressing SEC 4.1, 4.3, SEC 3.1 
data gaps that still exist after candidate data sources SEC7 
have been evaluated and appropriate data values have 
been identified 
Describes the process that will be used to address any SEC 4.1, 4.3, 
new data needs revealed during the data gathering SEC7 
process (i.e., additional data elements not previously 
considered) 

B6. Data Gathering Documentation and Records 
Describes how results of the source selection and the SEC 3.1 
data value selection will be documented, including 
any sources or values that were rejected and the 
rationale for not using them 
For data that are deemed acceptable and that will be SEC 2.1 SEC 3.2 
used, explains how each data element will be 
associated to its original source citation (i.e., 
bibliographic information, telephone contact reports, 
email messages, etc.) 
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Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
Cl. Standardization of Data Elements 

Describes the process to ensure that units and other SEC 4, SEC Contract requirement. 
key measures are captured and standardized (or 7 
otherwise made comparable) in the database 
If the project requires that all fields be standardized to N/A 
a single set of units (e.g., US dollars for economic 
data, flg/L for chemical data), identifies the standard 
units that will be required for each data element 
Identifies the procedures for converting data reported SEC 4, SEC 
in other units to the standardized units, including any 7 
rounding or truncating procedures, and procedures for 
ensuring these conversions are performed correctly 
If standardization of data elements is not needed, SEC 4, SEC 
explains the process for ensuring that data presented 7 
in varying units are comparable enough for use in the 
project and that project staff members and other data 
users will be able to readily identify differences in 
units 

C2. Data Entry 
Explains the process for manually entering selected SEC 4, 7, 
data into the project database, who will be responsible 8.3-8.4 
for such data entry, and the QC strategies that will be 
used to ensure that the database accurately and 
completely captures the data as presented in the 
original source 

C3. Merging or Uploading Electronic Data from 
Existing Sources 

If data are available electronically and will be SEC 4, 8.3 
uploaded or merged into the project database: 
describes the procedures that will be followed to 
ensure that errors are not introduced during the 
upload/merge process and that the final database 
reflects the original dataset(s) 

C4. Data Review 
Describes the process for ensuring that the data have SEC 8.0-8.3 
been recorded, transmitted, and processed correctly 

CS. Data Storage and Manipulation 
Describes how the existing data will be stored SEC 8.3-8.6 
Describes who will be responsible for access to and SEC 8.3-8.6 
maintenance of the stored data 
Describes how the existing data will be incorporated SEC 8.1 
with other project data to support the project 
goal/decision to be made 
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Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
Describes the QC strategies that will be employed to SEC 8.3-8.6, 
ensure that the integrity of the data is not 9.2 
compromised during data storage, access/retrieval, 
updates, or other manipulation 

Dl. Data Quality Verification and Data Quality 
Reporting 

Describes the process for verifying that the final set SEC 8.3-8.4 
of data meets the overall criteria originally specified 
for the project 
Describes how these determinations will be SEC4.0 
documented and reported 
For data that don't meet the pre-established SEC 8.3 SEC4.0 
specifications, explains the process for determining if 
they are usable and how such decisions will be 
documented 

D2. Use/ Analysis of the Existing Data 
Provides details regarding the exact means in which SEC 2.2, 3.0-
the data will be used to meet project objectives 3.1 
Includes an explanation or list of the information to SEC4, 7 
be calculated and the data elements that will be used 
to make those calculations 
Includes applicable calculations and equations (if 
known) or explanations of how they will be 
developed 
Includes plans for excluding outliers SEC 3.1 

D3. Methodology Documentation and Conceptual 
Review 

If exact methodologies for analyzing the data will SEC 4.1 SEC 3.1 
need to be developed or modified during the course of 
data analysis, explains the process by which such 
methodologies will be documented, who is 
responsible for reviewing/ approving their use, and 
how the methodologies will be checked to ensure they 
yield the desired products 

D4. Technical Review of the Data Analysis 
Describes activities that will be used to ensure the SEC4, 7 SEC4.0 
data analyses are being implemented as specified and 
will support project objectives 
Explains procedures for identifying and notifying SEC 4.1 
appropriate personnel if changes to the originally 
planned procedures are warranted, and the process for 
approving, documenting and implementing such 
changes 
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Table 2-2. Explanation of quality elements and how they are addressed under the Unconventional Oil and Gas 
Extraction Engineering Support Work Assignment 1-38 through 4-38 under contract number EP-C-12-021 

Applicable Applicable 
QAPP Element Section in Section in Explanatory Comments 

PQAPP SQAPP 
DS. Final Verification of Data Analysis and 

Reconciliation with User Requirements 
Describes the process for reviewing the final work SEC4.0 
product to ensure that the work was generated in 
accordance with the QAPP, and that the work product 
addresses the overall project goals and objectives 
Describes how the results of this assessment will be SEC4.0 
documented 
Describes how any limitations of the data or data SEC4, 7 
analyses that were used to prepare the final work 
product will be documented and communicated 

Task 3: Confidential Business Information 
During the course of the work assignment, the contractor shall be accessing and evaluating CBI. 
As such, the contractor shall adhere to EPA's CBI policy and procedures as described in the 
contract performance work statement, Section 3.0, for all tasks in this W A, as applicable. The 
contractor shall obtain CBI security clearance to use CBI information as outlined in Section 3.0 
of Contract EP-C-12-021.The contractor shall utilize CBI information in accordance with 
contract requirements and limitations to include using its most recent "Security Plan for 
Handling Confidential Business Information under the Clean Water Act." The contractor shall 
also utilize CBI information in accordance with contract requirements and limitations, including 
the TSCA CBI security plan as required. 

TASK 3 DELIVERABLES DEADLINES 

A CBI program in compliance with the Ongoing 

requirements of contract EP-C-12-021 and 

the requirements of the contractor's CBI 

Plan. 

Task 4: General Technical Support 

Using information provided by the W ACOR, along with information gathered or developed by 
the contractor, the contractor shall assemble information, create and/or modify documents and 
perform analyses related to oil and gas operations as directed by the WACOR through written 
technical direction. The tasks may include work such as: 

• Summarizing data to brief management 
• Collecting and analyzing secondary data, which may involve writing memos which 

summarize the data 
• Revising work products prepared under WA 3-38 based on comments provided by EPA 
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• Editing questions and answers for publication on EPA's website provided by EPA (EPA 
will draft the first version). 

• Contacting less than 3-4 State oil and gas agencies to collect information about common 
wastewater management practices and availability of underground injection, produced 
water treatment facilities, and POTW s in each State 

• Technical support for potential litigation on UOG final rule 

For purposes of preparing a work plan, the contractor shall assume that there shall be 
approximately ten (10) written technical directives requiring quick tum-around (1-2 days of 
support). Specifically, for technical support on potential litigation, the contractor shall assume 
there will be approximately two (2) technical directives with a 1 week turnaround; and 1 
technical directive with a 2 day turnaround. 

TASK4: DELIVERABLES DEADLINES 

General technical support (as 2 days after receiving technical direction, or as 
above) specified in technical direction, from the WACOR 

Technical support for potential By written technical direction, contractor can assume 2 
litigation 1 week; and 1 2 days after receiving technical direction. 

Task 5: Environmental Engineering Analyses 
The contractor shall revise analyses and engineering support memoranda developed under 
previous work assignments (1-38, 2-38, 3-38) based on information received during public 
comments, internal EPA review, and new sources identified by EPA following the direct final 
rule and parallel proposal. This includes revisions to supporting analyses and memos that are 
referenced by the TDD, or were included in the rulemaking record. 

Specifically, these analyses will include a memo on conventional oil and gas facilities sending to 
POTWs. The contractor shall assume a 20-30 page memo deliverable (mostly written under WA 
3-38) on conventional oil and gas facilities, including a spreadsheet that will be due 1 month 
after receipt of the work assignment. 

Based on public comments received on the proposal, the contractor may be asked update the 
underlying data and analyses that are summarized as part of the TDD and supporting memos. For 
planning purposes, the contractor can assume 3 new data sources (in the form of articles, tables, 
and conference presentations) are identified during the performance period and will be reviewed 
and summarized for EPA and potentially incorporated into the analyses. 

TASK 5: DELIVERABLES DEADLINE 

Review of new data sources provided during By written technical direction from EPA. 

public comment period 

Page 14 of16 



By written technical direction from EPA; 
Updated version of memorandum based on specifically for the conventional oil and gas 
new data sources identified after direct final memo a deliverable of 1 month after receipt 
rule and parallel proposal. of work assignment. 

Revised support memorandum for the final Within 7 days of receiving comments from 

rule, based on comments from EPA EPA, or as otherwise specified by EPA 

Final support memorandum for the final rule, Within 7 days of receiving comments from 

based on final comments from EPA EPA, or as otherwise specified by EPA 

Task 6: Record Support 
This task includes maintaining the electronic documents and record materials that support the 
rulemaking, as well as work associated with updating EPA and/or contractor generated record 
documents, as needed based on data and comments that are received during the POP. 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings. The contractor shall request authorization from EPA to contact the Water Docket 
and enter information into FDMS. When authorization is received, the contractor shall contact 
the Office of Water Docket to ensure that the record will meet the dockets requirements 
including any electronic docket requirements. This includes preparation of electronic versions of 
documents for the Agency's electronic docket system. The contractor will be the lead for all 
uploading/coordination of record items for this rulemaking docket, therefore this will include 
deliverables and record items submitted by other contractors supporting the rulemaking. The 
index of rulemaking record materials shall be submitted to the EPA at least two weeks prior to 
upload (for planning purposes, upload can be expected to occur on December 13, 2016). The 
record documents and index are to be delivered to theW ACOR upon completion of the Work 
Assignment or when directed by the W ACOR in writing. The contractor will support the 
uploading of all record materials for the final rulemaking to the electronic docket prior to final 
rule publication (for planning purposes, publication can be expected on December 13, 2016). 

In addition, the contractor shall provide support in responding to Freedom of Information Act 
(FOIA) requests for records. Such support includes researching existing documentation to 
identify potentially responsive records for the FOIA request and/or any FOIA appeal, and 
assisting EPA in compiling responsive documents. For purposes of developing the work plan, the 
contractor should assume that there will be approximately five FOIA requests for which support 
described above may be required. 

TASK 6: DELIVERABLES DEADLINE 

Maintain both the paper and the electronic Ongoing throughout the period of 
records performance 

Submit index of record materials to W ACOR Two weeks prior to upload (expected to be 
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approximately December 13, 2016) 

Submit record documents and index to Upon completion of the Work Assignment or 

WACOR 
written technical direction from the W ACOR 
before the completion of the W A. 

Complete the upload of documents to the Prior to final rule publication (expected on 
docket for the final rule December 20, 2016) 

Identify/compile FOIA-responsive records 
By written technical direction 

Task 7: Comment Support and Documentation 

The contractor shall provide technical support to EPA's efforts to respond to public comments 
submitted to the public rulemaking docket. These comments may be in response to 304(m) 
notice, as they pertain to the unconventional oil and gas industry (including shale gas extraction 
and coalbed methane), the proposed rule, and any subsequent NODAs. The contractor shall also 
provide technical support to EPA's efforts to respond to interagency review comments. 

Support for response to public comments may include, but is not limited to, the following 
activities: reviewing, assessing, and compiling public comments; supporting the coding of 
comments; tracking comments and comment responses in a spreadsheet; compiling information 
that will be used to develop responses to comments; and drafting responses as needed. Responses 
may consist of individual comment responses, or they may be in the form of essays that address 
major issues or frequently stated comments. The contractor shall provide bi-weekly tracking 
reports regarding the status of comment response activities, including summary statistics for the 
number of comments for which responses have been drafted (or not drafted) and the 
review/approval status of the responses. 

TASK 7: DELIVERABLES DEADLINE 

Draft portions of response to public By written technical direction 

comments received for proposed rule 

Monthly report of status of comment response Bi-weekly 

activities 
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